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AVERTISEMENT FOR BIDS 

2019 HMA PROGRAM 

GRAND TRAVERSE COUNTY ROAD COMMISSION 

 

Sealed Proposals on forms prepared by the Engineer will be received by GRAND TRAVERSE COUNTY 
ROAD COMMISSION at 1881 LAFRANIER ROAD, TRAVERSE CITY, MI 49696-8911 until 1:00 P.M. 
(local time) on February 27th, 2019 for construction of the 2019 HMA Program in accordance with Plans, 
Specifications and other Contract Documents prepared by GRAND TRAVERSE COUNTY ROAD 
COMMISSION.  Proposals will be publicly opened and read immediately after the time established above. 
 
Roads included in Contract # 19E300 are as follows: 
 

Project # Road Name Start End Length Township 
19E310** Beitner Rd US-31 / M-37 Williams Rd 0.994 Blair 
19E311* Betsie River Rd Benzie Co Line Karlin Rd 2.738 Grant 
19E312 Birmley Rd Keystone Rd Garfield Rd 0.998 Garfield 
19E313* Bowers Harbor Rd Peninsula Dr Seven Hills Rd 0.402 Peninsula 
19E314* East Shore Rd Birchwood Ave M-37 / Center Rd 2.666 Peninsula 
19E315 Garfield Rd 919’ S of Slocum Rd Potter Rd 7.924  East Bay / Blair 
19E316* Island View Rd Peninsula Dr M-37 / Center Rd 1.064 Peninsula 
19E317 N South Long Lake Rd Address 1450 Address 1538 0.1 Long Lake 
19E318* Nessen Rd Benzie Co Line Slovan Ave 2.561 Grant 
19E319* Old Mission Rd M-37 / Center Dr Swaney Rd 1.49 Peninsula 
19E320** S Long Lake Rd US-31 Fischer Rd 2.105 Green Lake  
19E321 Tilton Rd Cedar Run Rd M-72 0.976 Long Lake 
19E322 Voice Rd Pierce Rd Knight Rd 0.999 Paradise 
19E323 W County Line Rd Address 11348 Address 11020 0.2557 Grant 
19E324** Youker Rd Horton Creek County Road 633 2.199 Grant 

 
*Indicates roads with HMA Wedging to be performed prior to Chip Seal application.  See Progress Clause 
Statement. 
**Indicates roads with HMA overlay to be performed after Chip Seal application.  See Progress Clause 
Statement. 

Principal items of work include but not limited to (approximate quantities): 
 
HMA, Wedging (36A):     3,057 Tons 
HMA, 4E1:    11,137 Tons 
HMA, 5E1:               5,350 Tons 
HMA, Ultra-Thin, Medium Volume 10,440 Tons    
 
Plans, Specifications, and other Contract Documents may be examined at the following location. 

• GRAND TRAVERSE COUNTY ROAD COMMISSION; Traverse City, Michigan 
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Plans, Specifications and other Contract Documents may be obtained upon application at the office of 
GRAND TRAVERSE COUNTY ROAD COMMISSION, upon the payment of $60.00 per set plus $10.00 
per set if mailed.  Plans and specifications will not be mailed until payment is received.  The non-refundable 
fee shall be in check form and shall be drawn payable to GRAND TRAVESE COUNTY ROAD 
COMMISSION.  The OWNER’s address is GRAND TRAVERSE COUNTY ROAD COMMISSION, 
1881 LAFRANIER ROAD, TRAVERSE CITY, MI 49696-8911 and the telephone number is 231-922-
4848. 

Each proposal shall be accompanied by an acceptable form of Bid Bond in an amount equal to at least five 
percent (5%) of the amount of the Proposal payable to GRAND TRAVERSE COUNTY ROAD 
COMMISSION as a guaranty that if the Proposal is accepted, the Bidder will execute the Contract and file 
acceptable Performance, Labor and Material Payment and Maintenance and Guarantee Bonds within 10 
days after, and as a condition precedent to the award of the Contract. 

The GTCRC reserves the right to reject any, all, or portions of the Proposals received, or to negotiate 
separately with any source whatsoever in any manner necessary to serve the best interest of the GRAND 
TRAVERSE COUNTY ROAD COMMISSION, and to waive any formality or technicality in any Proposal 
in the intersect of the GTCRC. 
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INSTRUCTIONS TO BIDDERS 

  

ARTICLE 1 - DEFINED TERMS 

1.01 Terms used in these Instructions to Bidders will have the meanings indicated in the 
Construction Contract and the General Specifications. Additional terms used in these 
Instructions to Bidders have the meanings indicated below which are applicable to both the 
singular and plural thereof: 

Bidder — The individual or entity who submits a Bid directly to the Road Commission. 

Drawings or Plans – The terms drawing or plans as used in these documents may mean 
project specific drawing sheets, log scoping documents, or any other document setting forth 
the scope of the Work under the Contract.  

Issuing Office — The office from which the Bidding Documents are to be issued and where 
the bidding procedures are to be administered. 

Successful Bidder — The Bidder submitting a responsive Bid to whom the Road 
Commission (on the basis of the Road Commission's evaluation as hereinafter provided) 
makes an award. 

ARTICLE 2 - COPIES OF BIDDING DOCUMENTS  

2.01 Complete sets of the Bidding Documents in the number and for the fee, if any, stated in the 
Advertisement or Invitation to Bid shall be obtained from the Issuing Office. The fee is 
nonrefundable unless specifically stated otherwise in the proposal. Payment of the plan fee, 
and any applicable shipping charges must be received by the Issuing Office before copies 
of the Bidding Documents are issued. Before issuance of Bidding Documents, the name, 
address, email address, phone number and fax number of the person to whom the 
documents are issued shall be provided to the Issuing Office. 

2.02 Complete sets of Bidding Documents obtained from the issuing office must be used in 
preparing Bids; the Road Commission does not assume any responsibility for errors or 
misinterpretations resulting from the use of incomplete sets of Bidding Documents. 

2.03 The Road Commission in making copies of Bidding Documents available on the above 
terms do so only for the purpose of obtaining Bids for the Work and do not confer a license 
or grant for any other use. 

ARTICLE 3 - QUALIFICATIONS OF BIDDERS  

3.01 To demonstrate Bidder's qualifications to perform the Work, Bidder shall submit written 
evidence such as financial data, previous experience, present commitments, and such other 
data as may be called for below. 
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A. List of related project experience complete with dollar value of contract, type of work, 
project owner and project owner’s representative and phone number. 

B. Current work now under contract or anticipated during the life of the project. Include 
project name, type, dollar value, completion date and percentage presently complete. 

C. Equipment list. Provide list of construction equipment presently owned and/or leased along 
with the equipment intended to be used on the project. 

D. List of suppliers and subcontractors. 

E. Bid Bond. 

F. Bidder Qualification Statement with supporting data. 

G. Affidavit of Non-Collusion. 

ARTICLE 4 - EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA, 
AND SITE  

4.01 On request, the Road Commission will provide Bidder access to the Site to conduct 
examinations, investigations, explorations, tests, and studies as Bidder deems necessary for 
submission of a Bid. Bidder shall fill all holes and clean up and restore the Site to its former 
condition upon completion of such explorations, investigations, tests, and studies.  A Right 
of Way Permit may be required for work within the Right of Way as a condition to access.  
Any fees for the Right of Way Permit will be waived by the Road Commission. 

4.02 It is the responsibility of each Bidder before submitting a Bid to: 

A. examine and carefully study the Bidding Documents, including any Addenda and the other 
related data identified in the Bidding Documents; 

B. visit the Site and become familiar with and satisfy Bidder as to the general, local, and Site 
conditions that may affect cost, progress, and performance of the Work; 

C. become familiar with and satisfy Bidder as to all federal, state, and local laws, rules, codes, 
and regulations that may affect cost, progress, or performance of the Work; 

D. carefully study all reports of explorations and tests of subsurface conditions at or 
contiguous to the Site and all drawings of physical conditions in or relating to existing 
surface or subsurface structures at or contiguous to the Site (except Underground Facilities) 
which have been identified in the Supplementary Conditions as provided by the Road 
Commission, if any, and carefully study all reports and drawings of a Hazardous 
Environmental Condition, if any, at the Site which have been identified in the 
Supplementary Conditions. 

E. obtain and carefully study (or assume responsibility for doing so) all additional or 
supplementary examinations, investigations, explorations, tests, studies, and data 
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concerning conditions (surface, subsurface, and Underground Facilities) at or contiguous 
to the Site which may affect cost, progress, or performance of the Work or which relate to 
any aspect of the materials, means, methods, techniques, sequences, and procedures of 
construction to be employed by Bidder, including any specific materials, means, methods, 
techniques, sequences, and procedures of construction expressly required by the Bidding 
Documents, and safety precautions and programs incident thereto; 

F. agree at the time of submitting its Bid that no further examinations, investigations, 
explorations, tests, studies, or data are necessary for the determination of its Bid for 
performance of the Work at the price bid and within the times and in accordance with the 
other terms and conditions of the Bidding Documents; 

G. become aware of the general nature of the work to be performed by the Road Commission 
and others at the Site that relates to the Work as indicated in the Bidding Documents; 

H. correlate the information known to Bidder, information and observations obtained from 
visits to the Site, reports and drawings identified in the Bidding Documents, and all 
additional examinations, investigations, explorations, tests, studies, and data with the 
Bidding Documents; 

I. promptly give the Engineer written notice of all conflicts, errors, ambiguities, or  
discrepancies that Bidder discovers in the Bidding Documents and confirm that the written 
resolution thereof by Engineer is acceptable to Bidder; and 

J. determine that the Bidding Documents are generally sufficient to indicate and convey 
understanding of all terms and conditions for the performance of the Work. 

4.03 The submission of a Bid will constitute an incontrovertible representation by Bidder that 
Bidder has complied with every requirement of this Article 4, that without exception the 
Bid is premised upon performing and furnishing the Work required by the Bidding 
Documents and applying any specific materials, means, methods, techniques, sequences, 
and procedures of construction that may be shown or indicated or expressly required by 
the Bidding Documents, that Bidder has given Engineer written notice of all conflicts, 
errors, ambiguities, and discrepancies that Bidder has discovered in the Bidding 
Documents and the written resolutions thereof by Engineer are acceptable to Bidder, and 
that the Bidding Documents are generally sufficient to indicate and convey understanding 
of all terms and conditions for performing and furnishing the Work. 

ARTICLE 5 - PRE-BID CONFERENCE 
 
A mandatory pre-bid conference will not be required on this Project. 
 

5.01 A pre-bid conference will be held on __________________________ at the Grand 
Traverse County Road Commission. Representatives of the Road Commission will be 
present to discuss the Project. Bidders are required to attend and participate in the 
conference. Engineer will transmit to all prospective Bidders of record such Addenda as 
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Engineer considers necessary in response to questions arising at the conference. Oral 
statements may not be relied upon and will not be binding or legally effective. 

ARTICLE 6 - SITE AND OTHER AREAS  

6.01 The Site is identified in the Bidding Documents. All additional lands and access thereto 
required for temporary construction facilities, construction equipment, or storage of 
materials and equipment to be incorporated in the Work are to be obtained and paid for by 
Contractor. 

ARTICLE 7 - INTERPRETATIONS AND ADDENDA  

7.01 All questions about the meaning or intent of the Bidding Documents are to be submitted to 
the Engineer in writing. Interpretations or clarifications considered necessary by Engineer 
in response to such questions will be issued by Addenda mailed, emailed, or delivered to 
all parties recorded by Engineer as having received the Bidding Documents. Questions 
received less than _3_ days prior to the date for opening of Bids may not be answered. 
Only questions answered by Addenda will be binding. Oral and other interpretations or 
clarifications will be without legal effect. 

7.02 Addenda may be issued to clarify, correct, or change the Bidding Documents as deemed 
advisable by the Road Commission or the Engineer. 

ARTICLE 8 - BID SECURITY – A Bid security will be required for this Project. 

8.01 A Bid must be accompanied by Bid security made payable to the Road Commission in an 
amount of 5% of Bidder's maximum Bid price and in the form of a certified or bank check, 
money order or a Bid Bond on an AIA form issued by a surety meeting the requirements 
of paragraph 6 of the General Specifications. 

8.02 The Bid security of the Successful Bidder will be retained until such Bidder has executed 
the Contract Documents, furnished the required contract security and met the other 
conditions of the Notice of Award, whereupon the Bid security will be returned. If the 
Successful Bidder fails to execute and deliver the Contract Documents and furnish the 
required contract security within _10_ days after the Notice of Award, the Road 
Commission may annul the Notice of Award and the Bid security of that Bidder will be 
forfeited. The Bid security of other Bidders whom the Road Commission believes to have 
a reasonable chance of receiving the award may be retained by the Road Commission until 
the earlier of 7 days after the Effective Date of the Agreement or 30 days after the Bid 
opening, whereupon Bid security furnished by such Bidders will be returned. 

8.03 Bid security of other Bidders whom the Road Commission believes do not have a 
reasonable chance of receiving the award will be returned within _15_ days after the Bid 
opening. 
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ARTICLE 9 - CONTRACT TIMES  

9.01 The number of days within which, or the dates by which, the Work is to be (a) Substantially 
Completed and (b) also completed and ready for final payment are set forth in the Contract. 

ARTICLE 10 - LIQUIDATED DAMAGES   

10.01 Provisions for liquidated damages, if any, are set forth in the Contract. 

ARTICLE 11 - SUBSTITUTE AND "OR-EQUAL" ITEMS  

11.01 The Contract, if awarded, will be on the basis of materials and equipment specified or 
described in the Bidding Documents without consideration of possible substitute or "or-
equal" items. Whenever it is specified or described in the Bidding Documents that a 
substitute or "or-equal" item of material or equipment may be furnished or used by 
Contractor if acceptable to the Road Commission, application for such acceptance will 
not be considered by the Engineer until after the Effective Date of the Agreement. The 
procedure for submission of any such application by Contractor and consideration by 
Engineer is set forth in the General Specifications and may be supplemented in the General 
Requirements. 

ARTICLE 12 – SUBCONTRACTORS, SUPPLIERS, AND OTHERS 

12.01 A bid must be accompanied by a list of the subcontractors, suppliers, individuals, or entities 
proposed for the Work. Such list shall include the portion of the work the subcontractor 
will be performing and shall be accompanied by an experience statement with pertinent 
information regarding similar projects and other evidence of qualification for each such 
subcontractor, supplier, individual, or entity. If the Road Commission, after due 
investigation, has reasonable objection to any proposed subcontractor, supplier, individual, 
or entity, the Road Commission may, before the Notice of Award is given, request the 
apparent Successful Bidder to submit a substitute, without an increase in the Bid. 

12.02 If the apparent Successful Bidder declines to make any such substitution, the Road 
Commission may award the Contract to the next lowest Bidder that proposes to use 
acceptable subcontractors, suppliers, individuals, or entities. Declining to make requested 
substitutions will not constitute grounds for forfeiture of the Bid security of any Bidder. 
Any subcontractor, supplier, individual, or entity so listed and against which the Road 
Commission makes no written objection prior to the giving of the Notice of Award will 
be deemed acceptable to the Road Commission subject to revocation of such acceptance 
after the Effective Date of the Agreement as provided in the General Specifications. 

12.03 Contractor shall not be required to employ any subcontractor, supplier, individual, or entity 
against whom Contractor has reasonable objection. 
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ARTICLE 13 - PREPARATION OF BID  

13.01 The Bid form is included with the Bidding Documents. Additional copies may be obtained 
from the issuing office. 

13.02 All blanks on the Bid form shall be completed by printing in ink or by typewriter and the 
Bid signed. A Bid price shall be indicated for each [section, Bid item, alternative, 
adjustment unit price item, and unit price item] listed therein, or the words "No Bid," "No 
Change," or "Not Applicable" entered. 

13.03 A Bid by a corporation shall be executed in the corporate name by the president or a vice-
president or other corporate officer accompanied by evidence of authority to sign. The 
corporate seal shall be affixed and attested by the secretary or an assistant secretary. The 
corporate address and state of incorporation shall be shown below the signature. 

13.04 A Bid by a partnership shall be executed in the partnership name and signed by a partner 
(whose title must appear under the signature), accompanied by evidence of authority to 
sign. The official address of the partnership shall be shown below the signature. 

13.05 A Bid by a limited liability company shall be executed in the name of the firm by a member 
and accompanied by evidence of authority to sign. The state of formation of the firm and 
the official address of the firm must be shown below the signature. 

13.06 A Bid by an individual shall show the Bidder's name and official address. 

13.07 A Bid by a joint venture shall be executed by each joint venturer in the manner indicated on 
the Bid form. The official address of the joint venture must be shown below the signature. 

13.08 All names shall be typed or printed in ink below the signatures. 

13.09 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which 
shall be filled in on the Bid form. 

13.10 The address, email, and telephone number for communications regarding the Bid shall be   
shown.  

ARTICLE 14 - BASIS OF BID; EVALUATION OF BIDS   

14.01 Unit Price 

Bidders shall submit a Bid on a unit price basis for each item of Work listed in the Bid schedule. 

The total of all Bid prices will be determined as the sum of the products of the estimated quantity of 
each item and the unit price Bid for the item. The final quantities and Contract Price will be 
determined as follows: 

1. For all Unit Price Work, initially the Contract Price will be deemed to include an 
amount equal to the sum of the Unit Price for each separately identified item of Unit 
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Price Work times the estimated quantity of each item as indicated in Agreement. The 
estimated quantities of items of Unit Price Work are not guaranteed and are solely for 
the purpose of comparison of Bids and determining an initial Contract Price. 
Determinations of the actual quantities and classifications of Unit Price Work 
performed by Contractor will be made by the Road Commission pursuant to the 
General Specifications.  

2. Each Unit price will be deemed to include an amount considered by Contractor to be 
adequate to cover Contractor’s overhead and profit for each separately identified item.  

3. Discrepancies between the multiplication of units of Work and Unit Prices will be 
resolved in favor of the Unit Prices. Discrepancies between the indicated sum of 
any column of figures and the correct sum thereof will be resolved in favor of the 
correct sum. Discrepancies between words and figures will be resolved in favor of 
the words. 

 Bidders shall submit a Bid on a Unit Price basis for the base Bid and include a 
separate price for each alternate described in the Bidding Documents as provided 
in the Bid form, if any. The price for each alternate will be the amount added to or 
deleted from the base Bid if the Road Commission selects the alternate. In the 
evaluation of Bids, alternates will be applied in the same order as listed in the Bid 
form. 

ARTICLE 15 - SUBMITTAL OF BID  

15.01  Bids may be submitted by either completing the Bid forms in the bound documents 
provided or by completing copies made from the Bid forms in the documents provided. A 
Bid shall include the completed Bid form, Bid security and other material identified for 
inclusion with the Bid. 

15.02  A Bid must be received no later than the date and time prescribed and at the place indicated 
in the advertisement or invitation to Bid and shall be enclosed in an opaque sealed envelope 
plainly marked with the Project title (and, if applicable, the designated portion of the 
Project for which the Bid is submitted), the name and address of Bidder, and shall be 
accompanied by the Bid security and other required documents. If a Bid is sent by mail or 
other delivery system, the sealed envelope containing the Bid shall be enclosed in a 
separate envelope plainly marked on the outside with the notation "BID ENCLOSED." A 
mailed Bid shall be addressed to GRAND TRAVERSE COUNTY ROAD COMMISSION, 
1881 LAFRANIER ROAD, TRAVERSE CITY, MI 49696-8911. 

15.03 Bids submitted by facsimile, email, in any another electronic form will not be 
considered. 

ARTICLE 16 - MODIFICATION AND WITHDRAWAL OF BID  

16.01 A Bid may be modified or withdrawn by an appropriate document duly executed in the 
manner that a Bid must be executed and delivered to the place where Bids are to be 
submitted prior to the date and time for the opening of Bids. 
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16.02 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with 
the Road Commission and promptly thereafter demonstrates to the reasonable satisfaction 
of the Road Commission that there was a material and substantial mistake in the 
preparation of its Bid, that Bidder may withdraw its Bid, and the Bid security will be 
returned. Thereafter, if the Work is rebid, that Bidder will be disqualified from further 
bidding on the Work. 

ARTICLE 17 - OPENING OF BIDS  

17.01 Bids will be opened at the time and place indicated in the advertisement or invitation to 
Bid and, unless obviously non-responsive, read aloud publicly. An abstract of the amounts 
of the base Bids and major alternates, if any, will be made available to Bidders after the 
opening of Bids. 

ARTICLE 18 - BIDS TO REMAIN SUBJECT TO ACCEPTANCE  

18.01 All Bids will remain subject to acceptance for the period of time stated in the Bid form, but 
the Road Commission may, in its sole discretion, release any Bid and return the Bid 
security prior to the end of this period. 

ARTICLE 19 - AWARD OF CONTRACT  

19.01 The Road Commission reserves the right to reject any or all Bids, including without 
limitation, nonconforming, nonresponsive, unbalanced, or conditional Bids. The Road 
Commission further reserves the right to reject the Bid of any Bidder whom it finds, after 
reasonable inquiry and evaluation, to be non-responsible. The Road Commission may also 
reject the Bid of any Bidder if the Road Commission believes that it would not be in the 
best interest of the Project to make an award to that Bidder. The Road Commission also 
reserves the right to waive any or all formalities or nonconformities, and to negotiate 
contract terms with the Successful Bidder.  Any such waiver shall not affect the validity of 
the Contract or affect the right of the Road Commission to enforce any provision of the 
Contract. 

 By submitting this Bid, the Bidder waives any and all claims against the Road commission 
related to the Road Commission’s selection of the Successful Bidder.  

19.02 More than one Bid for the same Work from an individual or entity under the same or 
different names will not be considered. Reasonable grounds for believing that any Bidder 
has an interest in more than one Bid for the Work may be cause for disqualification of that 
Bidder and the rejection of all Bids in which that Bidder has an interest. 

19.03 In evaluating Bids, the Road Commission will consider whether the Bids comply with the 
prescribed requirements, and such alternates, unit prices and other data, as may be 
requested in the Bid Form or prior to the Notice of Award. 

19.04 In evaluating Bidders, the Road Commission will consider the qualifications of Bidders 
and may consider the qualifications and experience of subcontractors, suppliers, and other 
individuals or entities proposed for those portions of the Work for which the identity of 
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subcontractors, suppliers, and other individuals or entities must be submitted as provided 
in the Supplementary Conditions. 

19.05 The Road Commission may conduct such investigations as the Road Commission deems 
necessary to establish the responsibility, qualifications, and financial ability of Bidders, 
proposed subcontractors, suppliers, individuals, or entities to perform the Work in 
accordance with the Contract Documents. 

19.06 If the Contract is to be awarded, the Road Commission will award the Contract to the 
Bidder whose Bid is in the best interests of the Project and the Road Commission. 

ARTICLE 20 - CONTRACT SECURITY AND INSURANCE  

20.01 Paragraphs 5 and 6 of the General Specifications, as may be modified by the Supplementary 
Conditions, set forth the Road Commission’s requirements as to Bonds and Insurance. 
When the Successful Bidder delivers the executed Agreement to the Road Commission, it 
must be accompanied by such Bonds and Insurance. 

ARTICLE 21 - SIGNING OF AGREEMENT  

21.01 When the Road Commission gives a Notice of Award to the Successful Bidder, it shall be 
accompanied by the required number of unsigned counterparts of the Agreement with the 
other Contract Documents which are identified in the Agreement as attached thereto. 
Within _7_ days thereafter, Successful Bidder shall sign and deliver the required number 
of counterparts of the Agreement and attached documents to the Road Commission. The 
Road Commission shall deliver one fully signed counterpart to Successful Bidder with a 
complete set of the Drawings with appropriate identification. 
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GRAND TRAVERSE COUNTY ROAD COMMISSION 
CONSTRUCTION CONTRACT 

 
PROJECT:  2019 HMA Program (GTCRC #19E300)   
 
LOCATION: Varies, Grand Traverse County Michigan. 
 
 
THIS CONTRACT is made this _______ day of_________, 2019, by and between GRAND 
TRAVERSE COUNTY ROAD COMMISSION, a quasi-municipal corporation and a duly 
organized County Road Commission in the State of Michigan, of 1881 LaFranier Road, Traverse 
Road Commission, Michigan 49696 (the “Road Commission”) and ______________, a _____ 
corporation, whose address is ______________, (the “Contractor”); 
 
 WHEREAS, the parties wish to accomplish improvements at the above location (the 
“Site”) and have solicited and submitted a bid for such improvements; 
 
 THEREFORE, the parties mutually agree as follows: 
 

1. Contract Documents. The following designated documents shall be deemed to be a 
part of this Contract: 

 
� Advertisement 
� Information to Bidders 
� Instructions to Bidders 
� Affidavit of Non-Collusion 
� Bid 
� Legal Status of Bidder 
� Performance Bond with maintenance and guarantee obligations 
� Payment Bond 
� Notice of Award 
� Notice to Proceed 
� Authorization of Change(s) 
� Work Item Descriptions 
� General Specifications 
� Supplemental Specifications 
� Special Provisions 
� MDOT Frequently Used Special Provisions 
� Plans and Details 
� Progress Schedule 
� Contractor Safety Plan 
� Pre-Construction Meeting Minutes 
� Reports 
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� Michigan Department of Transportation Standard Specifications for 

Construction, excluding any standard specifically executed in the Contract 
Documents and;  
 
____________________________________ 
 
____________________________________ 
 
____________________________________ 
 

� Grand Traverse County Road Commission Standards and Specifications 
� Addenda 

 
 

2. Scope of the Work - Subject Matter. The Contractor, under penalty of bond, if 
applicable, attached, shall furnish all labor, materials, equipment and appliances 
suitable, capable, and necessary for the Work and do all the Work as set forth in the bid 
for the above project according to the specifications, plans, bids, bonds and other 
Contract documents which are or become a part of this Contract, in a manner, time and 
place as herein set forth. 
 
It is the intent of the Contract to describe a functionally complete Project to be 
constructed in accordance with the Contract. Any labor, documentation, services, 
materials, or equipment that may reasonably be inferred from the Contract or from 
prevailing custom or trade usage as being required to produce the intended result will 
be provided at no additional cost to the Road Commission. The Scope of Work is 
referred to herein as the “Work” or the “Scope of Work.” 
 

3. Contract Times. The services to be rendered under this Contract shall commence upon 
issuance of the Notice to Proceed. The Contract working time shall be April 1, 2019 
with an intended substantial completion date of October 15, 2019 and a final 
completion date of October 15, 2019. Except as otherwise provided, should the 
Contractor be obstructed or delayed in the prosecution or completion of the Work by 
any act, neglect, or default of the Road Commission, then the time herein fixed for 
completion of the Work shall be extended for a period equivalent to the time lost by 
reason of such delay for the causes herein mentioned. The duration of such extension 
shall be determined by the Road Commission Engineer. 
 

4. Contract Price. The Road Commission agrees to pay the Contractor the Unit Prices 
provided in the attached bid(s), specifications and other Contract documents in the time 
and manner therein provided. The total estimated price for all Work described herein 
shall be ___________________, more or less, to be paid pursuant to the procedures 
established in the Contract documents. 
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5. Non-Discrimination. The parties agree not to discriminate against an employee or 
applicant for employment with respect to hire, tenure, terms, conditions or privileges 
of employment, or a matter directly or indirectly related to employment because of 
race, color, sexual orientation, gender identity, religion, national origin, age, sex, 
height, weight, family status, marital status, or physical or mental disability. Breach of 
this covenant may be regarded as a material breach of this Contract.  
 
6. Independent Contractor. The relationship of the Contractor to the Road Commission 
is that of an independent contractor and in accordance therewith, the Contractor covenants 
and agrees to conduct itself consistent with such status and that neither it nor its employees, 
officers or agents will claim to be an officer, employee or agent of the Road Commission 
or make any claim, demand or application to or for any rights or privileges applicable to 
any officer or employee of same, including but not limited to worker’s compensation 
coverage, unemployment insurance benefits, social security coverage, or retirement 
membership or credit. The parties do not intend the services provided by the Contractor to 
be a joint venture. 
 
7. Maintenance and Guarantee. For one year after the date of final payment, the 
Contractor shall maintain and repair the Work. Any Work which is found to be 
defective shall promptly and without cost to the Road Commission and in accordance 
with the Road Commission’s written instructions, be corrected or replaced with non-
defective Work. If the Road Commission determines that Work must be replaced, the 
Contractor shall promptly replace the Work. If the Contractor believes that replacement 
of the Work was unreasonable and only repair of the Work should have been ordered 
by the Road Commission, the Contractor may file a claim against the Road 
Commission for the difference in cost, and, if the Road Commission disagrees with 
said claim, may pursue such claim in accordance with the dispute resolution procedure 
established in the Contract. If the Contractor does not promptly repair or replace the 
Work pursuant to the Road Commission’s directions, the Road Commission may itself 
correct the defective Work or may have the defective Work corrected by another 
contractor. The Contractor shall pay all of the Road Commission’s costs and expenses, 
including Road Commission overhead costs and attorney fees associated with the repair 
or replacement of the defective Work. Where defective Work has been corrected or 
removed and replaced under this paragraph, the correction period with respect to such 
Work will be extended for an additional term of one year after such correction or 
removal and replacement has been completed. These obligations are in addition to any 
other obligation provided by law or this Contract or warranty. 
 
8. Recovery of Money. Whenever, under this Contract, any sum of money shall be 
recoverable from or payable by the Contractor to the Road Commission, the same 
amount may be deducted from any sum due to the Contractor under this Contract or 
under any other contract between the Contractor and the Road Commission. The rights 
of the Road Commission are in addition and without prejudice to any other right the 
Road Commission may have to claim the amount of any loss or damage suffered by 
the Road Commission on account of the acts or omissions of the Contractor. 
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9. Illegal Workers. The Contractor certifies that it does not and will not, during the 
performance of this Contract, employ illegal alien workers or otherwise violate the 
provisions of the federal Immigration Reform and Control Act of 1986, as amended. 
 
10. Contractor Responsibility. The Contractor shall perform the Work in a good and 
workerlike manner and assumes the risk in performing under this Contract. Contractor 
shall be solely responsible and answerable in damages for all improper Work, accidents 
or injuries to person or property. 
 
11. Indemnification. Contractor shall indemnify and hold harmless the Road 
Commission, its board members, officers, agents and employees from and against any and 
all claims, liabilities, losses, damages, or expenses (including costs of investigation and 
defense, actual attorney fees and expenses, and settlement expenses) arising from or related 
to any claim  (whether or not a third-party claim) alleging (1) bodily injury or death of any 
persons and damage or loss of any property, (2) breach of any representation, warranty, or 
covenant by the Contractor, (3)  a hazardous environmental condition resulting or arising 
out of or in connection with the performance of any Work relating to this Contract,  and 
(4) any negligent (or more culpable) act or omission of the Contractor in connection with 
the performance of its obligations under this Contract based upon any act, omission, or 
negligence of Contractor or its employees, agents, servants, subcontractors, or any other 
person or persons, including but not limited to the Road Commission, its agents, officers, or 
employees. The obligations to indemnify, and hold harmless contained herein shall exclude 
only those matters in which the claim arises out of allegations of the sole negligence of the 
Road Commission, its officers, agents or employees. This indemnification provision shall 
not be limited by reason of insurance coverage of any type. This provision is not intended 
to waive the defense of governmental immunity that may be asserted by the Road 
Commission in an action against it nor is it the Road Commission’s exclusive remedy 
under this Contract.  
 
The Road Commission hereby reserves the right to select its own counsel in defense of 
any matter arising hereunder, and no payment, or acknowledgement of liability, loss, 
fine, penalty or charge shall be made against the Road Commission without its express 
written consent. 

 
The Contractor expressly acknowledges and agrees that this indemnification provision 
is intended to be as broad and inclusive as is permitted by law and that if any portion 
thereof is held invalid, it is agreed that the balance shall, notwithstanding, continue in 
full legal force and effect. 
 
This indemnity shall survive the expiration or termination of this Contract. 
 
12. Compliance with Regulations. The Contractor shall keep itself fully informed of 
and shall at all times comply with all local, state and federal laws, rules and regulations 
applicable to this Contract and the Work to be done hereunder. 
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13. MISS DIG. The Contractor shall be responsible for contacting and coordinating 
with all affected utilities. The Contractor is responsible for complying with the MISS 
Dig Underground Facility Damage Prevention and Safety Act for all Work under this 
Contract.  
 
14. Standard of Conduct. Unless a higher standard is contained in Contractor’s bid, 
Contractor shall render all services under this Contract according to generally accepted 
industry practices for the intended use of the Work or project. 
 
15. Third Party Participation. The Contractor agrees that despite any subcontract 
entered into by the Contractor for execution of activities or provision of services related 
to the completion of this project, the Contractor shall be solely responsible for carrying 
out the project pursuant to this Contract. The Contractor shall specify in any such 
subcontract that the subcontractor shall be bound by this Contract and any other 
requirements applicable to the Contractor in the conduct of the project unless the Road 
Commission and the Contractor agree to modification in a particular case.  
 
16. Qualifications of the Contractor. The Contractor specifically represents and agrees 
that its officers, employees, agents and consultants have and shall possess the 
experience, knowledge, and competence necessary to qualify them individually for the 
particular duties they perform hereunder and to perform the Work.  
 
o The Contractor does have to be pre-qualified by the Michigan Department of 

Transportation for the Work to be performed under this Contract. 
 
17. Contractor’s Representations. The Contractor makes the following representations: 
  
A. Contractor has examined and carefully studied the Contract Documents and the 
other related data identified in the Bidding Documents. 
  
B. Contractor has visited the Site and become familiar with and is satisfied as to the 
general, local, and Site conditions, including subsurface and soil conditions that may 
affect cost, progress, and performance of the Work. 
  
C. Contractor is familiar with and is satisfied as to all federal, state, and local laws, 
rules, and regulations that may affect cost, progress, and performance of the Work. 
  
D. Contractor has carefully studied all: (1) reports of explorations and tests of 
subsurface and surface conditions at or contiguous to the Site and all drawings of 
physical conditions in or relating to existing surface or subsurface structures at or 
contiguous to the Site (except Underground Facilities) which have been identified in 
the General Specifications and (2) reports and drawings of a Hazardous Environmental 
Condition, if any, at the Site which have been identified in the General Specifications 
as provided in the General Specifications. 
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E. Contractor has obtained and carefully studied (or assumes responsibility for having 
done so) all additional or supplementary examinations, investigations, explorations, 
tests, studies, and data concerning conditions (including surface, subsurface, and 
Underground Facilities) at or contiguous to the Site which may affect cost, progress, or 
performance of the Work or which relate to any aspect of the material, means, methods, 
techniques, sequences, and procedures of construction to be employed by Contractor, 
including applying the specific material, means, methods, techniques, sequences, and 
procedures of construction, if any, expressly required by the Contract Documents to be 
employed by Contractor to perform the Work, and safety precautions and programs 
incident thereto. 
  
F. Contractor does not consider that any further examinations, investigations, 
explorations, tests, studies, or data are necessary for the performance of the Work at 
the Contract Price, within the Contract Times, and in accordance with the terms and 
conditions of the Contract Documents. 
  
G. Contractor is aware of the general nature of Work to be performed by the Road 
Commission and others at the Site that relates to the Work as indicated in the Contract 
Documents. 
  
H. Contractor has correlated the information known to Contractor, information and 
observations obtained from visits to the Site, reports and drawings identified in the 
Contract Documents, and all additional examinations, investigations, explorations, 
tests, studies, and data with the Contract Documents. 
   
I. Contractor has given the Road Commission Engineer written notice of all conflicts, 
errors, ambiguities, or discrepancies that Contractor has discovered in the Contract 
Documents, and the written resolution thereof by Engineer is acceptable to Contractor. 
  
J. The Contract Documents are generally sufficient to indicate and convey 
understanding of all terms and conditions for performance and furnishing of the Work. 
 
K. Contractor has reviewed, examined, and understands all standards referenced in the 
Contract. 
 
L. Contractor understands that any quantity estimates are provided for reference only 
and the Contractor has verified final quantities. Contractor has provided written notice 
of any substantial discrepancies and the written resolution thereof by the Engineer is 
acceptable to Contractor. 
 
18. Notice. Whenever it is provided in this Contract that a notice or other 
communication is to be given or directed to either party, the same shall be given or 
directed to the respective party at its address as specified in this Contract, or at such 
other address as either party may, from time to time, designate by written notice to the 
other. 
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19. Termination. 
A. For Fault. If the Road Commission determines that the Contractor has failed to 
perform or will fail to perform all or any part of the services, obligations, or duties 
required by this Contract, the Engineer may terminate or suspend this Contract in 
whole or in part upon written notice to the Contractor specifying the portions of 
this Contract and in the case of suspension shall specify a reasonable period not 
more than 10 days from receipt of the notice, during which time the Contractor shall 
correct the violations referred to in the notice. If the Contractor does not correct the 
violations during the period provided for in the notice, this Contract shall be 
terminated upon expiration of such time. Upon termination, any payment due the 
Contractor at time of termination may be adjusted to cover any additional costs 
occasioned or to be occasioned by the Road Commission by reason of the 
termination and failure to perform, including attorney fees and overhead costs. This 
Section shall not limit or modify any other right of the Road Commission to proceed 
against the Contractor at law or equity or under the terms of this Contract. 
 
For the avoidance of doubt, failure to perform under this Section includes, but is 
not limited to, the following:   
 

1. Contractor fails to begin the Work within the time specified.  
2. Contractor fails to prosecute the Work to assure completion within 

the number of days specified.  
3. Contractor fails to perform in accordance with the Contract. 
4. Contractor fail to perform in accordance with the Contract 

requirements and specifications. 
5. Contractor neglects or refuses to remove and replace rejected 

materials or Work.  
6. Contractor discontinues the Work without the Road Commission’s 

approval. 
7. Contractor fails to resume work that has been discontinued within a 

reasonable number of days after notice to do so.   
8. Contractor is uncooperative, disruptive or threatening. 
9. Contractor fails to conduct the Work in an acceptable manner. 

 
B. Not for Fault. The performance of Work or any portion thereof under the 
Contract may be terminated by the Road Commission Manager in whole or in part 
whenever the Road Commission Manager determines that termination is in the 
Road Commission's best interest. Any such termination shall be effected by the 
delivery to the Contractor of a written notice of termination at least 5 days before 
the date of termination, specifying the extent to which performance of the Work 
under the Contract is terminated and the date upon which such termination becomes 
effective. 

 
After receipt of a notice of termination, except as otherwise directed, the Contractor 
shall stop Work on the date of receipt of the notice of termination or other date 
specified in the notice; place no further orders or subcontracts for materials, 
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services or facilities except as necessary for completion of such portion of the Work 
not terminated; terminate all vendors and subcontracts, settle  all outstanding 
liabilities and claims and secure the site as directed by the Road Commission in the 
notice of termination. 

 
Upon termination, the Contractor shall be entitled to and the Road Commission 
shall pay the costs actually incurred in compliance with this Contract up to the date 
of termination. In no event shall the Contractor be entitled to recover costs not 
actually incurred or anticipated profits on Work not completed or dispensed with. 

 
20. Failure to Enforce. Failure by the Road Commission at any time to enforce the 
provisions of the Contract shall not be construed as a waiver of any such provisions. 
Such failure to enforce shall not affect the validity of the Contract or any part thereof, 
or the right of the Road Commission to enforce any provision at any time in accordance 
with its terms.  

 
21. Freedom of Information Act. The Contractor acknowledges that the Road 
Commission may be required from time to time to release records in its possession by 
law. The Contractor hereby gives permission to the Road Commission to release any 
records or materials received by the Road Commission as it may be requested to do so 
as permitted by the Freedom of Information Act, MCL 15.231 et seq. Provided, 
however, that the Contractor shall not be held liable for any reuse of the documents 
prepared by the Contractor under this Contract for purposes other than anticipated 
herein. 
 
22. Force Majeure. If because of Force Majeure either party is unable to carry out any 
of its obligations under this Contract (other than obligations of such party to pay or 
expend money for or in connection with the performance of this Contract), and if such 
party promptly gives to the other party concerned written notice of such force majeure, 
then the obligations of the party giving such notice will be suspended to the extent 
made necessary by such force majeure and during its continuance, provided the effect 
of such force majeure is eliminated insofar as possible with all reasonable dispatch. 
"Force Majeure" means unforeseeable events beyond a party’s reasonable control and 
without such party’s fault or negligence, including, but not limited to, acts of God, acts 
of public enemy, acts of the federal government, fire, flood, inclement weather, 
epidemic, quarantine restrictions, strikes and embargoes, labor disturbances, the 
unavailability of raw materials, legislation, orders or acts of civil or military authority, 
injunctions, or other causes of a similar nature which wholly or substantially prevent 
performance. If the suspension of Work lasts for more than thirty (30) days, the Road 
Commission may terminate this Contract pursuant to paragraph 17.B. 
 
If the Contractor is delayed in the completion of Work due to Force Majeure, or 
otherwise, the time for completion may be extended for a period determined by the 
Road Commission to be equivalent to the time of such delay. However, the Contractor 
shall not be entitled to any increase in Contract Price as a result of the Force Majeure 
unless otherwise expressly agreed in writing by the Engineer. 
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23. Dispute Resolution. If any party has a dispute with another regarding the 
meaning, operation or enforcement of this Contract or any provision of this Contract, 
the disputing parties agree to meet and confer to negotiate a resolution of the dispute. 
They further agree as follows: 
 

A. Mediation. If they are unable to resolve the dispute themselves and before 
formally instituting any other dispute mechanism, they shall utilize the 
services of a mutually acceptable neutral mediator, who meets the 
qualifications of MCR 2.411, to bring them together in at least one 
mediation session. 

 
B. Arbitration. If they are unable to resolve the dispute through mediation, it 

shall be decided by final and binding arbitration according to the rules and 
procedures of an arbitration service as the parties may agree. Judgment upon 
the award rendered by the arbitrator may be entered in Circuit Court.  

 
C. Venue.  All meetings, hearings and actions to resolve the dispute shall be in 

Grand Traverse County. 
 
D. Notice.  Written notice of a dispute shall be given to the other party not later 

than 90 days after the occurrence giving rise to the dispute becomes known 
or should have become known. Negotiations and mediation shall occur 
within 60 days after such notice. Unless a longer time is agreed upon, 
arbitration must be demanded within 120 days after such notice and, if not, 
the claim is deemed waived. Arbitration must be demanded within this time 
limit even if negotiation or mediation has not occurred, but the arbitrator 
must direct the parties to mediation before issuing an award.  
 

E. Work Continuance and Payment. Unless otherwise agreed in writing, 
Contractor shall continue the Work and maintain the approved schedules 
during any dispute resolution proceedings. If Contractor continues to 
perform, the Road Commission shall continue to make payments in 
accordance with this Agreement. 
 

F. Emergency Injunctive Relief. Nothing in this Contract shall prohibit the 
Road Commission from seeking emergency injunctive relief, should the 
situation warrant it under MCR 3.310. 
 

G. Agent Dispute Resolution. Notwithstanding the above, at the option of the 
Road Commission, the Road Commission and the Contractor shall submit 
the following matters to a person with background, training, and experience 
in similar projects: 
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1. To determine whether there has been a delay for reasons that were 
within the control of the Contractor, and the period of time that delay 
has been caused, continued, or aggravated by actions of the Contractor. 

 
2. To determine whether there has been an unacceptable delay by the 

contractor in the performance of the remaining Work under the contract 
any time after 94% of the Work is in place. 

 
The agent selected shall be mutually agreeable to the Road Commission and 
the Contractor provided that the Road Commission and the Contractor can 
mutually agree within 10 days from the date of the dispute. In the event that 
the parties cannot agree, the agent shall be selected by the Road 
Commission. The agent shall not be an employee of either party. This 
process shall be governed by and subject to the provisions of MCL 
125.1564(4) – (8). 

 
24. Entire Contract. This Contract, together with all items incorporated herein by 
reference, constitutes the entire Contract of the parties and there are no valid promises, 
conditions or understandings which are not contained herein.  
 
25. Amendments. This Contract may be modified from time to time, but such 
modifications shall be in writing and signed by both parties. 

 
 26. Interpretation. This Contract shall be governed by the laws of the State of Michigan, 

both as to interpretation and performance. This Contract was drafted at the joint direction 
of the parties. The pronouns and relative words used herein are written in the neuter and 
singular. However, if more than one person or entity joins in this Contract on behalf of 
Contractor, or if a person of masculine or feminine gender joins in this Contract on behalf of 
Contractor, such words shall be interpreted to be in the plural, masculine or feminine as the 
sense requires.  
 
In the event that any term, clause or provision of this Contract conflicts with any term, 
clause, or provision contained in any attachments to this Contract, this Contract’s terms 
shall prevail. In the event any term, clause or provision of a standard, specification, manual, 
or code published or prepared by any entity other than the Road Commission or its agents 
conflicts with any term, clause, provision or specification prepared by the Road 
Commission or its agents, the term, clause, provision or specification prepared by the Road 
Commission or its agents shall prevail except as otherwise required by law.0020 
 
References to standards, specifications, manuals, or codes of any technical society 
organization, or association shall mean the standard, specification, manual, code, or law or 
regulation in effect at the time of opening the Bid or the date of this Agreement, whichever 
occurs first, except as otherwise stated or required by law or regulation. References to any 
law, rule, or regulation shall mean the law, rule, or regulation in effect at the time the Work 
or any portion thereof is performed by the Contractor. 
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27. Record Drawings. Record drawings are not required. Contractor shall create and 
submit 3 sets of record drawings of the finished Work to the Road Commission. Final 
Payment shall not be due until the drawings are reviewed and accepted by the Road 
Commission. 

 
28. Authority to Execute. The parties agree that the signatories appearing below have 
the authority and are duly authorized to execute this Contract on behalf of the party to 
the Contract.  

 
29. Third Party Beneficiaries. This Contract confers no rights or remedies on any  
 third party, other than the parties to this Contract and their respective successors  
 and permitted assigns. 

 
30. Reuse of Documents. All documents and electronic files delivered to the Road 
Commission are instruments of service in respect of the project. Nevertheless, all 
documents and electronic files delivered to the Road Commission shall become 
property of the Road Commission upon completion of the Work and payment in full of 
all monies due the Contractor. Copies of the Road Commission-furnished data that may 
be relied upon by the Contractor are limited to the printed copies (also known as hard 
copies) that are delivered to the Contractor. Files on electronic media of text, data or 
graphics or of other types that are furnished by the Road Commission to the Contractor 
are only for convenience of the Contractor. Any conclusion of information obtained or 
derived from such electronic files will be at the user’s sole risk. Economic benefit to 
the Road Commission for having these files is predicated on the files being in media 
form, software release number and hardware operating system number as utilized by 
the Contractor. Copies of documents that may be relied upon by the Road Commission 
are limited to the printed copies (also known as hard copies) that are signed or sealed 
by the Contractor. Files on electronic media of text, data or graphics or of other types 
that are furnished by the Contractor to the Road Commission shall be in a compatible 
software format for use by the Road Commission. Any conclusions or information 
obtained or derived from such electronic files will be at the user’s sole risk. Electronic 
file copies of drawings will not contain the Contractor’s seal or the identification of the 
Contractor in the title block. 
 
31. Digital Signatures. The parties hereto acknowledge and agree under the Uniform 
Electronic Transactions Act, MCL 450.832, et seq. that this Contract may be executed with 
the electronic signature of any person authorized and required to sign on behalf of the 
parties hereto. 

 
32. Execution in Counterparts. This Contract may be executed in counterparts, each of 
which shall be an original and all of which shall constitute the same instrument. 
 
33. No Waiver. No waiver by any party of any default by another party in the performance 
of any portion of this Contract shall operate or be construed as a waiver of any future 
default, whether like or different in character. 
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34. Costs and Expenses. Contractor shall be responsible for reasonable attorney fees and 
costs incurred by the Road Commission in connection with recovery under the bonds 
furnished by Contractor or any of its subcontractors under this Contract as well as any 
reasonable attorney fees and costs incurred by the Road Commission in connection with 
the Contractor’s performance or failure to perform under this Contract.   Costs that may be 
charged to the Contractor include, but are not limited to, all costs and expenses incurred by 
the Road Commission in connection with performing any portion of the Work that the 
Contractor fails and refuses to perform following notice to the Contractor. In case of an 
emergency, where in the opinion of the Engineer, delay would cause serious loss or 
damage, or presents a safety hazard to the traveling public, corrective work may be 
undertaken without advance notice to Contractor, and Contractor shall be liable for all costs 
and expenses incurred. The remedies set forth in this paragraph are cumulative of any other 
remedies the Road Commission may have.  
 
35.  Extension of Contract.  The contract may be extended for up to two additional years 
at current unit pricing if mutually agreed upon by both parties. 

 
IN WITNESS WHEREOF, the parties hereto have executed this Contract on the date and year first 
above written. 
 
 CONTRACTOR 

 
By       
 
Its       

 
  
  
 GRAND TRAVERSE COUNTY ROAD 

COMMISSION 
 
By       
    , Chairperson 
 
By:       
 Debra J.M. Hunt, Clerk 

  
 
 
 
APPROVED AS TO SUBSTANCE: APPROVED AS TO FORM: 
 
_____________________________ __________________________________ 
____________________________ Karrie A. Zeits 
Road Commission Manager Road Commission General Counsel 
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GENERAL SPECIFICATIONS 
 

 
1.  DEFINITIONS. 
 For the purpose of these specifications, the following terms are used herein and are 
 respectively defined as follows: 
 

A. "Road Commission" shall mean the Grand Traverse County Road Commission 
represented by the County Highway Engineer. 

 
B. "Engineer" shall mean the County Highway Engineer of the Road Commission. 

 
C. "Board" shall mean the Board of Grand Traverse County Road Commissioners. 

 
D. "Contractor" shall mean the individual, partnership, corporation or a combination 

of any or all jointly, undertaking the execution of the Work under the terms of the 
Contract and acting directly or through agents or employees. 

 
2. ENGINEER’S STATUS. 

The Engineer will be the Road Commission’s representative during construction of the Project. 
The Engineer has authority to stop the Work whenever such stoppage may be necessary to 
insure proper execution of the Contract. The Engineer shall also have authority to reject all 
Work and materials which do not conform to the Contract. 
 

3. CONTRACT DOCUMENTS.  
If the Contractor believes a conflict, error, ambiguity, or discrepancy exists within the Contract 
Documents or between the Contract Documents and any provisions of any law or regulation 
applicable to the performance of the Work or of any standard, specification, manual or code, 
or of any instruction of any supplier, Contractor shall report it to the Engineer in writing at 
once and request an amendment or supplement to the Contract documents by the Engineer. In 
the event that the Contractor proceeds with the Work without an amendment or supplement 
issued by the Engineer, Contractor shall assume all risk in performing the Work without such 
amendment or supplement, which shall include but not be limited to the risk that the Work 
performed shall be required to be removed, replaced, or corrected by the Road Commission. 
 

4. SUBSURFACE AND PHYSICAL CONDITIONS 
 
A. Reports of explorations and tests of subsurface conditions at or contiguous to the Site and 
all drawings of physical conditions in or relating to existing surface or subsurface structures at 
or contiguous to the Site (except Underground Facilities) which have been provided to the 
Contractor are as follows:          
             
             
 
B. Reports and drawings of a Hazardous Environmental Condition, if any, at the Site which 
have been provided to the Contractor are as follows:      
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5. INSURANCE. 

The Contractor is required to provide the following insurance. If any part of the Contract is 
sublet, insurance shall be provided by the Contractor on behalf of subcontractors to cover their 
operations. The insurance shall be contracted with a company licensed to do business in the 
State of Michigan and shall be subject to the approval of the Road Commission. Certified 
copies in duplicate, setting forth the limits and coverage shall be furnished to the Road 
Commission before commencing with any Work and at the time of executing this Contract. 
The policy shall contain endorsements stating that a 10 day notice will be given to the Road 
Commission prior to termination or any change in the policy, shall provide an endorsement 
stating that the Road Commission, its board, officers, employees, and agents have been named 
as additional insureds onto such policy for all claims arising out of the Contractor’s Work, and 
shall describe the construction project and provide coverage for the following terms: 
 
A. Contractor's General Liability and Property Damage. The Contractor shall procure and 
shall maintain during the life of this Contract Contractor's General Liability Insurance in an 
amount not less than $2,000,000 per occurrence for injuries, including accidental death, for 
each person; and subject to the same limit for each person, in an amount not less than 
$2,000,000 per occurrence on account of each accident; and Contractor's Property Damage 
Insurance in an amount not less than $1,000,000 each occurrence; and combined Single Limit 
for Bodily Injury and Property Damage Liability in an amount not less than $2,000,000 for 
each occurrence, including property damage coverage for the following terms: 
 

1. Underground Damage to facilities due to drilling and excavating with mechanical 
equipment in streets and highways, easements or public property. 

 
2. Collapse or Structural Injury to structures due to blasting or explosion, excavation, 

tunneling, pile driving or cofferdam Work. 
 
Coverage shall include language that states: It is understood and agreed that by naming the 
Road Commission, its board, officers, agents, and employees as additional insured, coverage 
afforded is considered to be primary and any other insurance that the Road Commission may 
have in effect shall be considered secondary or excess. 
 
B. Automobile Insurance. The Contractor shall procure and maintain during the life of this 
Contract Owned, Contract Hired and Non-Ownership Motor Vehicle Bodily Injury Insurance 
(comprehensive form) in an amount not less than $500,000 for injuries, including accidental 
death for each person; and in an amount not less than $1,000,000 for each accident; and 
Property Damage Liability Insurance in an amount not less than $1,000,000 for each accident; 
and combined single limit for Bodily Injury and Property Damage Liability Insurance in an 
amount not less than $1,000,000 for each occurrence. These requirements may be met through 
an Umbrella Policy. 
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C. Worker's Compensation. The Contractor shall comply with the requirements of the 
Michigan Worker's Compensation Law and shall maintain such insurance as will protect him 
from claims under said law, and from any other claim for personal injury, including death, 
which may arise from operations by himself or by any other Contractor, or anyone directly or 
indirectly employed by either of them, and will give proof of such insurance to the Road 
Commission Engineer at the time of filing its bonds and Contract. 
 
D. Owner's (Road Commission's) Protective Liability. The Contractor shall furnish to the 
Road Commission, in duplicate, an Owner's Protective Liability Policy insuring the Road 
Commission in an amount not less than $1,000,000 with respect to any one person, and 
$1,000,000 with respect to any occurrence in the case of bodily injury, and $1,000,000 for each 
occurrence and a $1,000,000 aggregate for property damage liability; and combined single 
limit for Bodily Injury and Property Damage in an amount not less than $1,000,000 for each 
occurrence. 
 
E. All Risk Builder's Insurance. The Contractor shall procure and maintain, in the name of the 
Road Commission and of the Contractor, as their respective interests may appear during the 
life of the Contract, All Risk Builder's Risk Insurance on a completed value basis in an amount 
not less than the Contract amount plus the value of all material furnished by the parties other 
than the Contractor for installation in the project to cover all project structures and materials, 
supplies, machinery, equipment and fixtures including the installation cost thereof which are 
owned by the insured or for which the insured is legally liable. This policy covers the property 
of the insured (a) while in transit at the risk of the insured; (b) while on the premises of 
construction or installation; and (c) during construction, installation or testing. This policy 
insures against all risk of direct physical loss or damage to the property insured hereunder and 
shall specifically cover loss due to fire, wind, flood and collapse, but may be subject to 
exclusion of losses from wear and tear, misappropriation of business, defective materials, 
collapse due to faulty Workmanship, nuclear or radiation war, insurrection, riot or civil 
disobedience. 
 
 F. Railroad Protective Liability Insurance.  If checked, Contractor shall procure and 

maintain, railroad protective liability insurance with limits of not less than $2,000,000 
combined single limit for bodily injury or property damage per occurrence and an 
aggregate annual limit of $6,000,000. 

 
G. Cancellation. If any of the insurance is canceled, the Contractor and all subcontractors shall 
cease operations, and shall not resume until new insurance is obtained. 
 

6. BONDS. 
The Contractor will be required to furnish surety bonds from a surety company with an A.M. 
Best rating of 'A' or better, U.S. Treasury Department listed and admitted to do business in the 
State of Michigan effective on the date the Notice to Proceed is issued.  
The surety shall be acceptable to the Road Commission and shall be provided at the time this 
Contract is executed by the Contractor. Each bond shall be on the AIA Document A312 forms 
provided as follows: 
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A. Performance Bond. The Contractor, as Principal, shall furnish a surety bond in an amount 
at least equal to one-hundred (100%) percent of the Contract Price as security for faithful 
performance of this Contract. The Road Commission shall be Obligee under said bond. The 
bond shall guarantee the faithful performance and shall indemnify and save harmless the Road 
Commission from all costs and damages by reason of the Contractor’s failure to perform in 
accordance with the Contract provisions. The Contract, by reference, shall be an integral part 
of the bond. 
 
The above mentioned AIA Document A312 shall be modified to include the maintenance and 
guarantee obligations in the amount of not less than one hundred percent (100%) of the 
Contract Price in favor of the Road Commission to keep in good order and repair any defects 
in all of the Work extending for a period of one year from the date of payment of the final pay 
request or acceptance of construction pursuant to paragraph 7 of the Construction Contract. 
 
B. Payment Bond. The Contractor, as Principal, shall furnish a surety bond in an amount equal 
to one-hundred (100%) percent of the Contract Price as security for the prompt payment to all 
subcontractors and persons supplying labor, equipment and material in the performance of all 
Work under said Contract, and any and all authorized modifications under this Contract. The 
Contract, by reference, shall be an integral part of the bond. 
 

7. PERMITS. 
The Contractor shall obtain all permits required for the Work by any federal, state, or local 
law, rule, code, or regulation. Contractor shall pay for same at Road Commission’s own 
expense.  Any inspection fees associated with such permits shall be paid for by the Contractor 
and Contractor shall conduct construction operations in accordance with provisions of such 
permits including tunneling of utilities where reburied. Contractor shall also furnish any 
required bonds and pay the cost of same. 
 

8. PRE-CONSTRUCTION MEETING.     
A pre-construction meeting X will � will not be required.  After the award of the Contract by 
the Road Commission, the Road Commission will organize and a principal member of the 
Contractor's organization and any other person or entities that the Road Commission requires 
shall attend a pre-construction meeting with all subcontractors to be held at a place and on a 
date mutually agreed upon. At this time, at a minimum, the requirements of the project, the 
Contractor's schedule of operations and construction methods, work zone traffic plan, and, if 
applicable, testing orders, job mix formula shall be provided. The Contract documents shall be 
delineated in order to obtain an understanding of the overall construction program by the 
Consultant and subcontractors. 
 

9. CONSTRUCTION SCHEDULE AND SAFETY PLAN. 
A. At the pre-construction meeting and prior to starting Work, the Contractor shall prepare 
and submit to the Engineer two copies of a construction progress schedule showing in a clear, 
graphical manner the proposed dates for the commencement, progress and completion of the 
Work. The progress schedule shall be predicated on the completion of the Work on or before 
the date of completion as stated in the Contract. Upon approval of the Progress Schedule by 
the Engineer in writing, it shall become a part of the Contract Documents.  The Pre-
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construction meeting minutes approved by the Road Commission shall become a part of the 
Contract Documents. 
 
B. If, during the course of the Work, it becomes apparent that the Progress Schedule is 
unrealistic or will not be met, it shall be revised and resubmitted to the Engineer for approval. 
Upon approval of the revised Progress Schedule, it shall become a part of the Contract 
documents. Approval of the revised Progress Schedule is in the sole discretion of the Engineer. 
 
C. No later than the pre-construction meeting and prior to starting Work, the Contractor shall 
prepare and submit to the Engineer two copies of a Safety Plan showing in a clear, graphical 
manner the Contractor’s plan for taking all necessary precautions for the safety of and 
provision of necessary protection to prevent damage or injury to all persons on the project site 
or who may be affected by the Work, all the Work and materials and equipment to be used, 
and other property at the project site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, utilities, and Underground Facilities not designated for 
removal, relocation, or replacement in the course of construction. Upon approval of the Safety 
Plan, it shall become a part of the Contract documents. 
 
Contractor shall designate a qualified and experienced safety representative at the site whose 
duties and responsibilities shall be the prevention of accidents and the maintaining and 
supervising of safety precautions and programs. 
 

10. CONTRACTOR’S SUPERVISION AND ORGANIZATION. 
A. The Work under this Contract shall be under the direct charge and direction of the 
Contractor at all times. The Contractor shall give superintendence to the Work, using his or 
her best skill and attention. The Contractor shall at all times keep competent persons and any 
and all necessary supervisors and assistants on the site of the Work during its progress. The 
Contractor shall designate a Project Supervisor and a Safety Supervisor who shall have the 
authority and responsibilities as set forth in Section 104.07 of the MDOT Standard 
Specifications for Construction and such other positions as the Engineer may require.    
 
B. The Contractor shall employ only competent, efficient workers and shall not use on the 
Work any unfit person or one not skilled in the Work assigned and Contractor shall at all times 
enforce strict discipline and good order among Contractor's employees. 
 
C. The Road Commission may request replacement of the Project Supervisor in the event that 
the Project Supervisor fails to provide efficient and effective superintendence to the Work or 
cooperate with the Road Commission.  In the event that the Road Commission requests 
replacement, the Contractor shall replace the Project Supervisor with a competent Project 
Supervisor unless the Contractor has a reasonable objection to replacement of the Project 
Supervisor and the Contractor provides sufficient assurance to the Road Commission that the 
Project Supervisor shall cooperate with the Road Commission and provide efficient and 
effective superintendence to the Work.  Such assurance may be required by the Road 
Commission to be in writing and include detailed specifications to assure the Project 
Supervisor’s performance.  
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D. Contractor shall be responsible for all costs incurred by the Road Commission, including 
attorney fees, in connection with Contractor’s failure to properly provide superintendence of 
the Work or failure to be at the site of the Work on the dates or times indicated to the Road 
Commission without providing at least 12 hours’ notice to the Road Commission.   
 

11. SUBCONTRACTING. 
 A. Contractor shall not employ any subcontractor, supplier, or other individual or entity, 

whether initially or as a replacement, against whom the Road Commission may have 
reasonable objection. Contractor shall not be required to employ any subcontractor, supplier, 
or other individual or entity to furnish or perform any of the Work against whom Contractor 
has reasonable objection. 

 
 B. The Contractor shall give personal attention to the fulfillment of the Contract and shall 
keep the Work under its control. 
 
C. No subcontractor will be recognized as such, and all persons engaged in the Work or con-
struction will be considered as employees of the Contractor and the Contractor will be held 
responsible for their Work, which shall be subject to the provisions of this Contract. Contractor 
shall be fully responsible to the Road Commission for all acts and omissions of the 
subcontractors, suppliers, and other individuals or entities performing or furnishing any of the 
Work just as Contractor is responsible for its own acts and omissions. 
 
D. The Contractor shall perform with its own organization Contract Work amounting to not 
less than 40% percent of the original total Contract Price. 
 
E. When a portion of the Work which has been subcontracted by the Contractor is not being 
executed in a manner satisfactory to the Road Commission, the subcontractor shall be removed 
immediately on the request of the Engineer and shall not again be employed on the Work. 
 
F. The subcontractors do need to be pre-qualified by the Michigan Department of 
Transportation to perform the classification of Work proposed. 

 
12. PROTECTION OF WORK AND PROPERTY. 

A. The Contractor shall continuously maintain adequate protection of all Contractor's Work 
from damage and shall protect all public property and private abutting property from injury or 
loss arising in connection with damage, injury or loss, and shall indemnify, defend and hold 
harmless the Road Commission from all such damages or injuries occurring because of 
Contractor's Work. Contractor shall furnish and maintain all passageways, barricades, guard 
fences, lights and danger signals, provide watchmen and other facilities for protection required 
by public authority or local conditions, all at no additional cost to the Road Commission. 
 
B. The Contractor shall assume full responsibility of loss or damage to the Work during the 
entire construction period resulting from conditions, and from all other causes whatsoever not 
directly due to the acts or neglect of the Road Commission, including fire, vandalism, flood, 
and malicious mischief, and shall turn the finished Work over to the Road Commission in good 
condition and repair at the time of the request for a certificate of Substantial Completion. 
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C. The Contractor shall not Work, store, or operate equipment outside designated Work areas 
as shown on plans without permission of the Road Commission Engineer. Permission shall not 
be granted unless the Contractor provides the Road Commission with documentation 
evidencing the consent of the person or entity having ownership or control of area. 
 
D. Contractor shall provide the Road Commission with access to the site at all times during 
the project.  No work performed by the Road Commission on the Project or at the Site shall be 
the basis for any claim of increased Contract Price or Contract Time under this Contract.  Nor 
shall the Road Commission’s performance of any of the Work under the Contract be the basis 
for a claim for damages or anticipated profits on the Work performed by the Road Commission.  
Further, the Contractor shall make available to the Road Commission any traffic control or 
other safety measures installed by the Contractor at the time the Road Commission performs 
any work at the site. 
  

13. LIMITATIONS ON USE OF SITE OR OTHER AREAS. 
A. Contractor shall confine construction equipment, the storage of materials and equipment, 
and the operations of workers to the construction Site and other areas permitted by laws and 
regulations, and shall not unreasonably encumber the construction Site and other areas with 
construction equipment or other materials or equipment. 
 
B. Contractor shall keep the construction Site and other areas free from accumulations of 
waste, materials, rubbish, and other debris. Removal and disposal of such waste materials, 
rubbish, and other debris shall conform to applicable laws and regulations. 
 
C. Prior to substantial completion of the Work, Contractor shall clean the Site and make it 
ready for the Road Commission’s use. At the completion of the Work, Contractor shall remove 
from the Site all tools, appliances, construction equipment and machinery, and surplus 
materials and shall restore to original condition all property not designated for alteration by 
this Contract. 

 
14. CHANGES IN THE WORK. 

A. The Engineer shall have the right to require changes in or additions to the Work required 
by the Contract documents. The Engineer shall have the right to make any deductions for the 
Work. Adjustments in the Contract Price, if any, because of any change, addition or deduction 
in the Work shall be determined as set forth in sections 109.03 and 109.05 of the MDOT 
Standard Specifications for Construction, and any claims for extension of time for completion 
shall be adjusted at the time of ordering the change, addition or deduction. No claim for change, 
addition, deduction, or adjustment of price, or extension of time for completion thereof, shall 
be made or allowed unless done pursuant to an order from the Engineer specifically authorizing 
such change, addition or deduction and, in the case of an addition of labor, materials, 
equipment and appliances, specifically setting forth the agreed upon price for the additional 
labor, materials, equipment and appliances  Contractor shall be assumed to have agreed to the 
terms and conditions of any Change Order 14 days following issuance by the Road 
Commission notwithstanding Contractor’s failure to sign the Change Order.   
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B. Where the order diminishes the quantity of Work to be done, this shall not constitute a 
basis for a claim for damages or anticipated profits on the Work that may be dispensed with. 
 
C. It is understood and agreed that in case any change in, addition to, or deduction from the 
Work is required, said change shall in no way invalidate the Contract and shall not affect or 
discharge the bonds furnished by the Contractor. Further, no notice to the surety shall be 
required. 
 
D. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 
Contract Times with respect to any work performed that is not required by the Contract 
Documents as amended, modified, or supplemented as provided herein.  
 
E.  During the term of the Contract, the Road Commission may add locations to the Scope of 
the Work under this Contract by change order.   Any additional locations added to the Scope 
of the Work and the plans and details and other specifications for the additional locations shall 
be deemed to be a part of this Contract and subject to the terms and conditions of this Contract 
and shall become a part of the Scope of the Work contemplated by this Contract following 
acceptance of the additional location(s) by the Contractor. 
 
F. Any addition to the Work resulting in an increase in the Contract Price of more than 5% 
shall (1) be approved by the Board of County Road Commissioners for Grand Traverse County 
and (2) require the Contractor to obtain a rider to the Performance and Payment Bonds required 
under this Contract to increase the amount of the surety bonds unless this requirement is waived 
in writing by the Road Commission. 
 
G. The Contractor may not make a claim for an adjustment under the Contract after 28 days 
following the issuance of the Certificate of Substantial Completion to the Contractor by the 
Road Commission.   
 

15. DIFFERING SITE CONDITION. 
Contractor has represented that it has visited the Site and become familiar with and is satisfied 
as to the general, local and Site conditions, including subsurface conditions that may affect 
cost, progress, and performance of the Work.  As such, Contractor assumes the risk in 
encountering differing site conditions and all costs associated therewith.  In the event that the 
Contractor encounters a differing site condition that materially and substantially causes an 
increase in the cost or time required for the performance of the Work, Contractor may request 
an increase in Contract Time or Contract Price prior to performing the increased work.  
Engineer may consider such request, but shall not be obligated to grant the request.  In no case 
shall the Contractor request any increase in Contract Time or Contract Price for work already 
performed nor may the Contractor stop or delay the Work because of the differing site 
condition.  In the event that the Engineer denies the request, Contractor shall be obligated to 
perform the Work required under this Contract.  This provision shall supersede and replace 
any differing site condition or similar provision contained in any incorporated standard or 
specification referenced in the Contract.     
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16. SUBSTITUTES. 
Substitution may only be offered following the Notice of Award.  Whenever an item of material 
or equipment is specified or described in the Contract documents by using the name of a 
proprietary item or the name of a particular supplier, the specification or description is intended 
to establish the type, function, appearance, and quality required. Unless the specification 
indicates that no like, equivalent, or “or-equal” item or no substitution is permitted, other items 
of material or equipment or material or equipment of other suppliers may be submitted to the 
Engineer for review. The Engineer in his or her sole discretion may allow the use of substitutes 
or “or-equal” material or equipment. The Engineer may require that the Contractor provide 
such assurances as the Engineer may determine are necessary to allow a proposed substitute or 
“or equal” item. The Contractor shall at its own expense provide all data in support of any 
proposed substitute or “or equal” material or equipment. 
 

17. CONTRACTOR’S GENERAL WARRANTY AND GUARANTEE. 
Contractor’s obligation to perform and complete the Work in accordance with the Contract 
Documents shall be absolute. None of the following will constitute an acceptance of Work that 
is not in accordance with the Contract or a waiver of Contractor’s obligation to perform the 
Work in accordance with the Contract: 
 
A. observation or failure to observe by the Road Commission, its agents, or employees; 
 
B. payment by the Road Commission of any progress payment; 
 
C. the issuance of a certificate of Substantial Completion by Engineer or any payment related 
thereto by Road Commission; 
 
D. use or occupancy of the Work or any part by the Road Commission; 
 
E. any acceptance by the Road Commission, its agents, or employees or any failure to do so; 
 
F. any inspection or test by the Road Commission, its agents, or employees; 
  
G. approval by others; or 
 
H. any correction of defective Work by the Road Commission. 
 

18. SHOP DRAWINGS AND SAMPLES. 
A. Contractor shall submit shop drawings to the Road Commission Engineer for review and 
approval in accordance with the schedule of shop drawings acceptable to the Road 
Commission. All submittals will be identified as the Engineer may require and in the number 
of copies specified. The data shown on the shop drawings will be complete with respect to 
quantities, dimension, specified performance and design criteria, materials, and similar data to 
show Engineer the services, materials, and equipment Contractor proposes to provide and to 
enable Engineer to review the information. 
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B. Contractor shall also submit samples to Engineer for review and approval in accordance 
with the acceptable schedule of shop drawings. Each sample will be identified clearly as to 
material, supplier, pertinent data such as catalog numbers, and the use for which intended and 
otherwise as Engineer may require to enable Engineer to review the submittal. 
 
C. Before submitting each shop drawings or sample, Contractor shall have determined and 
verified all field measurements, quantities, dimension, specified performance criteria, 
installation requirements, materials, catalog numbers, and similar information with respect 
thereto; all materials with respect to intended use, fabrications, shipping, handling, storage, 
assembly, and installation pertaining to the performance of the Work; all information relative 
to means, methods, techniques, sequences, and procedures of contraction and safety 
precautions and programs incident thereto; and the Contractor shall also have reviewed and 
coordinated each shop drawings or sample with other shop drawings and samples and with the 
requirements of the Work and the Contract documents.  
 
D. At the time of each submittal, Contractor shall give Engineer specific written notice of such 
variation, if any, that the shop drawings or sample submitted may have from the requirement 
of the Contract documents, such notice to be in a written communication separate from the 
submittal; and, in addition, shall cause a specific notation to be made in each shop drawing and 
sample submitted to Engineer form review and approval of each variation. 
 
E. Engineer will timely review the shop drawings and samples to determine if the items 
covered by the submittals, will after installation or incorporation in the Work, conform to the 
information given in the Contract documents. Engineer’s review and approval will not extend 
to means, methods, techniques, sequences, or procedures of construction or to safety 
precautions or programs incident thereto. Engineer’s review and approval of shop drawings or 
samples shall not relieve Contractor from responsibility for any variation from the 
requirements of the Contract Documents unless Contractor has in writing called Engineer’s 
attention to the variance at the time of the submittal and the Engineer has approved the variance 
in writing.  
 
INSPECTION OF CONSTRUCTION. 
A. The Contractor shall maintain an inspection system and perform such inspections as will 
insure that the Work performed under the Contract conforms to Contract requirements. The 
Contractor shall maintain complete inspection records and make them available to the Road 
Commission. 
 
B. The Road Commission Engineer may appoint resident project representatives who shall be 
under the direction of the Road Commission Engineer. The project representative will inform 
the Engineer as to the progress of the Work, the manner in which it is being done, and the 
quality of the materials being used. The representative may call to the attention of the 
Contractor any failure to follow the plans and specifications that he or she observes. The 
representative shall have the authority to reject materials or suspend the Work until any 
questions on the performance of the Work can be referred to and decided by the Engineer. The 
representative shall have no authority to supervise the Contractor's operations or to change the 
Contract or specifications. The Contractor shall not be a third party beneficiary of a Contract 
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between the Road Commission and its project representatives. Any project representative is 
for the sole benefit of the Road Commission and the Contractor may not rely on any actions or 
omissions of the project representative.  
 
C. The Contractor shall promptly furnish, at no increase in Contract Price, all facilities, labor, 
and material reasonably needed for performing such safe and convenient inspections and tests 
as may be required by the Road Commission. The Road Commission may charge to the 
Contractor any additional cost of inspection or test when Work is not ready at the time specified 
by the Contractor for inspection or test, or when prior rejections makes reinspection or retest 
necessary.  
 
D. Road Commission inspections and tests are for the sole benefit of the Road Commission 
and in no instance shall any action or omission on the part of the project representatives or the 
Road Commission release the Contractor of the responsibility of completing the Work in 
accordance with the plans or specifications, constitute a waiver by the Road Commission of 
any standards or specifications required by the Contract, or act as a warranty as to the propriety 
of the Contractor’s performance; nor shall an action or omission of the representative constitute 
acceptance by the Road Commission of Work and materials that do not conform to the 
Contract. 
 
E. The Contractor shall, without charge, remove, replace or correct Work found by the Road 
Commission not to conform to Contract requirements and project specifications, unless in the 
public interest the Road Commission consents in writing to accept the Work with an 
appropriate adjustment in Contract Price. All corrective measures shall be as approved by the 
Engineer.  The Contractor shall promptly segregate and remove rejected material from the 
premises. If the Contractor does not promptly remove, replace or correct rejected Work, the 
Road Commission may (1) remove, replace or correct the Work and charge the cost, including 
overhead cost and attorney fees, to the Contractor; or (2) terminate for default the Contractor’s 
right to proceed. 
 
F. If, before acceptance of the Work as set forth in subparagraph (G), the Road Commission 
decides to examine already completed Work by removing it or tearing it out, the Contractor, 
on request, shall promptly furnish all necessary facilities, labor, and material. If the Work is 
found to be defective or nonconforming in any material respect due to the fault of the 
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination 
and of satisfactory reconstruction. However, if the Work is found to meet Contract 
requirements, the Road Commission shall make an equitable adjustment for the additional 
services involved in the examination and reconstruction, including, if completion of the Work 
was thereby delayed, an extension of time. 
 
G. Work under the Contract shall be considered accepted only after the Contractor has notified 
the Road Commission in writing that the Work is complete and the Road Commission inspects 
the Work and notifies the Contractor in writing that the Work is completed. In no case shall 
portions of the Work be considered to be accepted prior to acceptance of the entire Work unless 
the Contractor requests and the Road Commission determines that portions of the Work be 
accepted separately in writing, the Contractor notifies the Road Commission that the portion 



 

GRAND TRAVERSE COUNTY ROAD COMMISSON  GENERAL SPECIFICATION 
2019 HMA PROGRAM  PAGE 12 OF 17 

of the Work is complete, and the Road Commission accepts the portion of the Work in writing. 
The determination of whether portions of the Work may be separately accepted is within the 
sole discretion of the Engineer. 
 
H. Inspection of the Work or a portion of the Work if applicable by the Road Commission 
shall be conducted as soon as practicable by the Road Commission following receipt of 
notification from the Contractor that the Work or portion of the Work is complete. In no case 
shall the Road Commission be responsible for any delay in the progress of the Work as a result 
of the Contractor’s request to have a portion of the Work inspected and accepted. Further, in 
no case shall the Road Commission’s delay in inspecting the Work or portion of the Work be 
deemed an acceptance of the Work. This provision shall supersede and replace any inspection 
timeline contained in any incorporated standard or specification referenced in the Contract. 
 
I. The Road Commission shall accept non-defective Work as promptly as practicable after 
notification by the Contractor of completion and inspection of the Work, and for the entire 
Work, verification of punchlist items, completed project documentation, and materials testings. 
Acceptance shall be final and conclusive except for latent defects, fraud, gross mistakes 
amounting to fraud, or the Road Commission’s rights under any warranty or guarantee. This 
provision shall supersede and replace any acceptance timeline to the contrary contained in any 
incorporated standard or specification referenced in the Contract. 
 

19. ESTIMATES AND PAYMENTS. 
 A. The Road Commission shall pay and the Contractor shall receive the Unit Prices 

bid in the Bid form or agreed upon, less any deduction for any uncompleted portion 
based upon measurements made by the Engineer or as otherwise herein stipulated, 
and such measurements shall be final and conclusive. 

 
 B. The Road Commission shall make progress payments on account of the Contract 

Price on the basis of a reconciliation of the Road Commission’s Draft Pay Estimate 
and the Contractor’s application for payment on bi-monthly intervals as provided 
herein.  

 
 C. While the Work is being performed, the Contractor and the Road Commission or 

Road Commission’s agent or representative shall confer daily on the quantity and 
amount of Work completed each day. 

 
D. Bi-Monthly, the Contractor shall notify the Road Commission of discrepancies 

within 7 days from receipt of the Road Commission’s Draft Pay Estimate.  In the 
event that the Contractor fails to notify the Road Commission with said 
discrepancies within 14 days following receipt of the Road Commission’s Draft 
Pay Estimate, the Road Commission’s Draft Pay Estimate shall be deemed 
approved by the Contractor and the quantities and payments set forth therein may 
not be altered unless such alteration would result in a reduction in the total payment 
applied for or as agreed by the Road Commission in writing.  For purposes of this 
paragraph, receipt is defined as the business day following the day the Road 
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Commission’s Draft Pay Estimate was emailed to the Contractor or, if mailed, the 
day the Road Commission’s Draft Pay Estimate was post marked. 

 
 E. In the event that the Contractor’s application for payment is timely provided and 

different than the Road Commission’s Draft Pay Estimate, the Road Commission 
and Contractor shall resolve the discrepancy within 14 days from the date that the 
Contractor’s application for payment is received by the Road Commission 
otherwise the Road Commission’s Draft Pay Estimate shall be deemed approved 
by the Contractor and the quantities and payments set forth therein may not be 
altered unless such alteration would result in a reduction in the total payment  or as 
agreed by the Road Commission in writing.  For purposes of this paragraph, receipt 
is defined as the business day following the day the Road Commission’s Draft Pay 
Estimate was emailed to the Contractor or, if mailed, the day the Road 
Commission’s Draft Pay Estimate is post marked. 

 
F. Prior to substantial completion, the Contractor shall submit to the Road 

Commission an application for each payment and shall submit a Contractor's 
Declaration stating that it has not performed any work, furnished any material, 
sustained any loss, damage or delay for any reason, including soil conditions 
encountered or created, or otherwise done anything for which the Contractor will 
ask, demand, sue for or claim compensation from the Road Commission other than 
as indicated on the Contractor's Declaration and shall submit receipts or other 
vouchers showing its payments for materials and labor, including payments to 
subcontractors. Proof of payment made to all subcontractors and suppliers for all 
prior applications in the form of a release executed by the subcontractor or supplier 
indicating that it has been paid for the Work performed. 

 
 
 

G.   Contract Price $30,000 or more or Contract Price to be paid in more than three 
(3) payments: 

 
 Payments, based on progress estimates, will be made within 30 days from approval 

for Ninety (90%) percent of the Work completed as set forth in the progress 
estimate, until the Work is Fifty (50%) in place. Thereafter, additional retainage 
shall not be withheld unless it is determined that the Contractor is not making 
satisfactory progress, or that there is other specific cause relating to the Contractor’s 
performance under the Contract. If such a determination is made, not more than 
Ten (10%) percent of the dollar value of the work more than Fifty (50%) percent in 
place shall be retained as additional retainage. No payment estimate shall be paid 
until approved by the Engineer, and shall be less any deductions or reservations 
which may be made in accordance with the terms of the Contract. No allowance 
will be made for materials furnished, unless incorporated in the finished Work, 
unless otherwise stated.  

 
 OR 
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 □  Contract Price less than $30,000 or Contract Price to be paid in three (3) or less 

payments. 
 
 Payments, based on progress estimates, will be made within 30 days from approval 

for 90% of the Work completed as set forth in the progress estimate and approved 
by the Engineer, less any deductions or reservations which may be made in 
accordance with the terms of the Contract.  No allowance will be made for materials 
furnished, unless incorporated in the finished Work, unless otherwise stated. 

 
H. The Road Commission may withhold the payment of any estimate or portion of 

estimate until the Contractor shall have furnished satisfactory evidence that he has 
paid all claims of every nature. 

 
I. No payment shall be considered as acceptance of the Work or any portion thereof 

prior to the final acceptance of the Work, and the payment of the final estimate. 
 

J. The Contract will not be finalized until all submittals, guarantees, bonds, 
warranties, insurance, certifications, licenses and affidavits required for the Work 
as specified are satisfactorily filed with the Road Commission. 

 
When required, the Contractor shall provide notarized copies of all valid licenses 
and certificates required for performance of the Work. The notarized copies shall 
be delivered to the Road Commission Engineer no later than ten (10) days after the 
Contractor received the Notice of Award from the Road Commission Engineer. 
Current notarized copies of licenses and certificates shall be provided to the Road 
Commission Engineer within twenty-four hours of demand at any time during the 
Contract term. Licenses and certificates required for this Contract include, by way 
of illustration and not limitation, the following: 
___________None__________________________ 
_____________________________________ 
_____________________________________ 
 

 
K. When Contractor considers the entire Work ready for its intended use, Contractor 

shall notify the Road Commission in writing that the entire Work is substantially 
complete and request that the Engineer issue a certificate of Substantial 
Completion.  On a form provided in this contract document made part of. 

 
L. Within thirty (30) days after the issuance of the Certificate of Substantial 

Completion and the Contractor’s completion of the Contract and in accordance with 
all and singular terms and stipulations herein contained, the Road Commission shall 
make payment from an invoice approved by the Engineer sufficient to achieve total 
payments to 100% of the Work completed less 150% of the value of the Work to 
be completed or corrected as identified in the certificate of Substantial Completion.  
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M. Before final payment is made, the Contractor shall submit a Contractor's Affidavit 
stating that all claims of every nature have been paid or a release secured from the 
surety or sureties approving payment of the final estimate by the Road Commission.  

 
N. Upon final completion of the Work and any correction to the Work as set forth in 

the Certificate of Substantial Completion, the Road Commission shall pay the 
remaining Contract Price to the Contractor. The final payment, when made, shall 
be considered as final approval and acceptance of the completed Work subject to 
any guarantees or warranties provided herein. The acceptance by the Contractor of 
the final payment aforesaid shall operate as and shall be a release to the Road 
Commission and its agents from all claims and liability to the Contractor for 
anything done or furnished for relating to the Work or for any act of neglect of the 
Road Commission or of any person relating to or affecting the Work any reservation 
or protest notwithstanding. 

 
O. Only those items mentioned in the bid form are pay items. It is the Contractor's 

responsibility to complete those items and to furnish all other materials, workers, 
and machines to obtain a complete and satisfactory job. All other necessary items 
for a complete job shall be considered incidental and not pay items. 

 
20. ESTIMATED QUANTITIES. 

The quantities of the various classes of Work to be done and materials to be furnished under 
this Contract, which have been estimated as stated elsewhere herein, are approximate and only 
for the purpose of comparing, on a uniform basis, the bids offered for the Work under this 
Contract; and neither the Road Commission nor its agents is to be held responsible should any 
of the said estimated quantities be found incorrect during the construction of the Work; and 
the Contractor shall make no claim for anticipated profit nor for loss of profit, because of a 
difference between the quantities of the various classes of Work actually done or materials 
actually delivered, and the estimated quantities as herein stated. 

 
21. PAYMENTS WITHHELD. 

A. The Road Commission may withhold or nullify the whole or a part of any certificate 
for progress payment to such extent as may be necessary to protect itself from loss 
on account of: 
 
1. Defective Work not remedied;  

 
2. Defective materials not replaced; 
 
3. Claims filed or reasonable evidence indicating probable filing of claims;  

 
4. Failure of the Contractor to make payments properly to subcontractors or 

for material or labor;  
 

5. A reasonable doubt that the Contract can be completed for the balance then 
unpaid;  
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6. Damage to another contractor; or 
 
7. Liquidated Damages. 

 
B. When the above grounds are removed, payment shall be made for amount withheld 

because of them. 
 
22. TIME FOR COMPLETION; LIQUIDATED DAMAGES. 

A. The Work which the Contractor is required to perform under this Contract shall be 
commenced and fully completed at the time stipulated by the Road Commission in a written 
"Notice to Proceed" to the Contractor. 
 
B. This is to be a daytime operation (8:00 a.m. - 5:00 p.m.), Monday through Friday, unless 
otherwise approved by the Engineer. 
 
C. Liquidated Damages for Road Commission Oversight Costs.  The Contractor shall be 
responsible for liquidated damages in the amount set forth in the Schedule of Liquidated 
Damages for Oversight in Table 108-1 of the 2012 Standard Specifications for 
Construction per calendar day for each day after the substantial completion date the Work 
remains substantially incomplete until the Work is substantially complete unless approved by 
the Road Commission in writing. Additionally, the Contractor shall be responsible for 
liquidated damages in the amount of the greater of one-half (1/2) of the amount set forth in the 
Schedule of Liquidated Damages for Oversight in Table 108-1 of the 2012 Standards 
Specifications or the actual expenses incurred by the Road Commission each day after the 
Work is substantially complete but outstanding items (Punch List Items) remain incomplete 
unless the Punch List Items are completed within the deadline set forth by the Road 
Commission in writing. 
 
Sums assessed as liquidated damages are not penalties, but fixed and agreed upon damages 
due to the Road Commission from the Contractor representing the Road Commission’s added 
cost of engineering and supervision and other items causing the expenditure of public funds 
due to the Contractor’s failure to substantially complete or complete the Work within the 
specified time period.   
 

23.  USE OF REFERENCES. 
 A. Work specified by reference to the published standard or specification of a 

government agency, technical association, trade association, professional society 
or institute, testing agency, or other organization shall conform to or surpass the 
minimum standards of quality for materials and Workmanship established by the 
designated standard or specification. 

 
 B. Where so specified, products or Workmanship shall also conform to the additional 

prescriptive or performance requirements included within the Contract Document 
to establish a higher or more stringent standard of quality than that required by the 
referenced standard. 
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 C. Where two or more standards are specified to establish quality, the product and 

Workmanship shall conform to or surpass the requirements of both. 
 
 D. In case of conflict between referenced standards, the more stringent shall apply. 
 
 E. Where both a standard and a brand name are specified for a product on the Contract 

Document, the proprietary product named shall conform to or surpass the 
requirements of the specified reference standard. The listing of a trade name in a 
Contract Document shall not be construed as warranting that such product conforms 
to the respective reference standard. 

 
F. Copies of applicable referenced standards have not been bound in this Contract Document. 

Where copies of standards are needed by the Contractor for superintendence and quality 
control of the Work, the Contractor shall obtain a copy or copies directly from the 
publication source and maintain it in an orderly manner at the jobsite where it is available 
to the Contractor's personnel, subcontractors, Road Commission personnel and the 
Engineer. 

 
 
24.  CONTRACT SUBMITTALS. 
 A. Record Drawings. Will not be required.  Unless otherwise directed by the Engineer, 

at the time of substantial completion, the Contractor shall submit to the Engineer a 
current listing and description of each change incorporated into the Work since the 
preceding submittal. 

 
 B. Warranties. The Contractor shall furnish one copy of all manufacturers’ warranties, 

if any, for products or systems installed in the Project.  
 

C. Material Certifications. The Contractor shall submit as requested by the Engineer, 
material tickets, site measurements, and material certifications.  
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PROJECT LOG 

GRAND TRAVERSE COUNTY ROAD COMMISSION 

2019 HMA PROGRAM 

CONTRACT#: 19E300 

 

Project Location: 

County Wide, Grand Traverse County, MI 

Description of Work: 

19E300 – HMA Program – Approximate Total Quantities  
HMA, Wedging (36A):     3,057 Tons 
HMA, 4E1:    11,137 Tons 
HMA, 5E1:               5,350 Tons 
HMA, Ultra-Thin, Medium Volume 10,440 Tons 

Locations of Work:  

The following table is the intended locations of work: 

Project # Road Name Start End Length Township 
19E310** Beitner Rd US-31 / M-37 Williams Rd 0.994 Blair 
19E311* Betsie River Rd Benzie Co Line Karlin Rd 2.738 Grant 
19E312 Birmley Rd Keystone Rd Garfield Rd 0.998 Garfield 
19E313* Bowers Harbor Rd Peninsula Dr Seven Hills Rd 0.402 Peninsula 
19E314* East Shore Rd Birchwood Ave M-37 / Center Rd 2.666 Peninsula 
19E315 Garfield Rd 919’ S of Slocum Rd Potter Rd 7.924  East Bay / Blair 
19E316* Island View Rd Peninsula Dr M-37 / Center Rd 1.064 Peninsula 
19E317 N South Long Lake Rd Address 1450 Address 1538 0.1 Long Lake 
19E318* Nessen Rd Benzie Co Line Praha/Slovan Sts 2.561 Grant 
19E319* Old Mission Rd M-37 / Center Dr Swaney Rd 1.49 Peninsula 
19E320** S Long Lake Rd US-31 Fischer Rd 2.105 Green Lake  
19E321 Tilton Rd Cedar Run Rd M-72 0.976 Long Lake 
19E322 Voice Rd Pierce Rd Knight Rd 0.999 Paradise 
19E323** Youker Rd Horton Creek County Road 633 2.199 Grant 

*Indicates roads with HMA wedging to be performed prior to Chip Seal.  See Progress Clause 
Statement. 

**Indicates roads with HMA overlay to be performed after Chip Seal.  See Progress Clause 
Statement. 
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Project Quantities 

19E310:  Beitner Rd – US-31 to Williams Rd (Chip Seal with HMA Ultra Thin Overlay) 
Item Qty Unit 
Cold Milling, HMA Surface 586 Syd 
HMA, Ultra-Thin, Medium Volume 860 Ton 
Pavt Mrkg, Waterborne, White 4" 8,814 Ft 
Pavt Mrkg, Waterborne, Yellow 4" 7,543 Ft 
Pavt Mrkg, Polyurea, Railroad Sym 1 Ea 

19E311:  Betsie River Rd – Benzie Co Line to Karlin Rd (Wedging for Chip Seal) 
Item Qty Unit 
HMA, 36A, Wedge 477 Ton 

19E312:  Birmley Rd – Keystone Rd to Garfield Rd (Crush and Shape) 
Item Qty Unit 
HMA Base Crushing and Shaping 21,503 Syd 
HMA, 4E1 2,610.00 Ton 
HMA, 5E1 1,960 Ton 
Shoulder, Cl II 220 Ton 
Pavt Mrkg, Waterborne, White 4" 9,471 Ft 
Pavt Mrkg, Waterborne, Yellow 4" 8,812 Ft 
Pavt Mrkg, Polyurea, 24 inch, Stop Bar 47 Ft 
Pavt Mrkg, Polyurea, Lt Turn Arrow Sym 4 Ea 
Pavt Mrkg, Polyurea, ONLY 3 Ea 
Pavt Mrkg, Polyurea, Railroad Sym 1 Ea 
Pavt Mrkg, Polyurea, Rt Turn Arrow Sym 2 Ea 
Pavt Mrkg, Polyurea, SCHOOL 2 Ea 
Pavt Mrkg, Polyurea, Thru & Rt Turn 
Arrow Sym 

1 Ea 

19E313:  Bowers Harbor – Peninsula Dr to Seven Hills Rd (Wedging for Chip Seal) 
Item Qty Unit 
HMA, 36A, Wedge 303 Ton 

19E314:  East Shore Rd – Birchwood Ave to M-37 (Wedging for Chip Seal) 
Item Qty Unit 
HMA, 36A, Wedge 1,490 Ton 
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19E315:  Garfield Rd – 919’ South of Slocum Rd to Potter Rd. (HMA Ultra Thin Overlay) 
Item Qty Unit 
Cold Milling, HMA Surface 440 Syd 
HMA, Ultra Thin, Medium Volume 7,680 Ton 
Pavt Mrkg, Waterborne, White 4" 82,060 Ft 
Pavt Mrkg, Waterborne, Yellow 4" 66,520 Ft 
Pavt Mrkg, Polyurea, Railroad Sym 1 Ea 

 

19E316:  Island View Rd – Peninsula Dr to M-37 (Wedging for Chip Seal) 
Item Qty  Unit 
HMA, 36A, Wedge 480 Ton 

 

19E317:  N South Long Lake Rd – Address 1450 to Address 1538 (Full Width Wedge for Chip 
Seal) 
Item Qty  Unit 
HMA, 36A, Wedge 160 Ton 

 

19E318 Nesson Rd – Benzie Co Line to Slovan Ave (Trench for 5’ HMA Shoulders and Chip 
Seal) 
Item Qty Unit 
Trenching (7 inch) 249 Sta. 
Aggregate Base 4320 Ton 
HMA, LVSP 3,020 Ton 
Shoulder, Cl II 470 Ton 

 

19E319:  Old Mission Rd – M-37 to Swaney Rd (Wedging for Chip Seal) 
Item Qty Unit 
HMA, 36A, Wedge 615 Ton 

 

19E320:  South Long Lake Rd – US-31 to Fischer Rd (Chip Seal with HMA Ultra Thin Overlay) 
Item Qty Unit 
Cold Milling, HMA Surface 492 Syd 
HMA, Ultra Thin, Medium Volume 1,900 Ton 
Pavt Mrkg, Waterborne, White 4" 21,406 Ft 
Pavt Mrkg, Waterborne, Yellow 4" 12,473 Ft 
Pavt Mrkg, Polyurea, 24 inch, Stop Bar 29 FT 
Pavt Mrkg, Polyurea, Lt Turn Arrow Sym 2 Ea 
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Pavt Mrkg, Polyurea, ONLY 1 Ea 
 

19E321:  Tilton Rd – Cedar Run Rd to M-72 (Crush and Shape with 5ft HMA shoulders) 
Item Qty Unit 
Trenching 100 Sta. 
Aggregate Base 1,480 Ton 
HMA Base Crushing and Shaping 18,270 Syd 
HMA, 4E1 2,220 Ton 
HMA, 5E1 1,660 Ton 
Shoulder, Cl II 130 Ton 
Pavt Mrkg, Waterborne, White 4" 10,034 Ft 
Pavt Mrkg, Waterborne, Yellow 4" 6,453 Ft 

 

19E322:  Voice Rd – Pierce Rd to Knight Rd (Crush and Shape with 5ft HMA Shoulders) 
Item Qty Unit 
Trenching 107 Sta. 
Aggregate Base 1,580 Ton 
HMA Base Crushing and Shaping 19,026 Syd 
HMA, 4E1 2,310 Ton 
HMA, 5E1 1,730 Ton 
Shoulder, Cl II 140 Ton 
Pavt Mrkg, Waterborne, White 4" 10,328 Ft 
Pavt Mrkg, Waterborne, Yellow 4" 4,090 Ft 

 

19E323:  Youker Rd – Horton Creek to CR 633 (Chip Seal with 1.5” HMA Overlay) 
Item Qty Unit 
Cold Milling, HMA Surface 507 Syd 
HMA, 5E1 4,000 Ton 
Shoulder, Cl II 100 Ton 
Pavt Mrkg, Waterborne, White 4" 36,396 Ft 
Pavt Mrkg, Waterborne, Yellow 4" 11,393 Ft 
Pavt Mrkg, Thermopl, Rumble Strip 220 Ft 

 

Misc. Project Items:  Location Varies as needed 

Item Qty Unit 
Monument Box Adjust 5 Ea 
Monument Preservation 5 Ea 
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Maintaining Traffic 

Traffic will be maintained in accordance with the 2012 Standard Specifications for Construction, 
including any supplemental specifications, and as herein specified. All traffic control devices and 
their usage shall comply with the 2011 edition of the Michigan Manual of Uniform Traffic Control 
Devices (MMUTCD). 

The Grand Traverse County Road Commission (GTCRC) may perform maintenance work within 
or adjacent to the Construction Influence Area (CIA). GTCRC will coordinate their operations to 
minimize the interference to the Contractor. No additional payment will be made to the Contractor 
for the joint use of the traffic control items. 

The Contractor shall submit a written maintaining traffic plan prior to beginning work and 
subsequent updates of the plans to the Engineer for approval prior to putting changes into effect.  
Maintaining traffic is not to be paid for separately and is included in other items of work. 

 

Progress Clause 

The contractor shall supply a written progress schedule prior to the Notice to Proceed.  Failure to 
do so will result in delayed issuance of the Notice to Proceed.  The contractor may begin work as 
soon as weather, HMA surface temperatures, and HMA surface conditions allow and in accordance 
with the MDOT 2012 Standard Specifications for Construction.  

The following times lines are established for those projects with other controlling items of work 
not to be performed by the Contract. 

The Contractor is to make every reasonable effort to not delay the progress of these project and is 
to coordinate efforts with the GTCRC and its’ Contractors as to minimize impacts to the traveling 
public.   

*Project with HMA Wedging to be performed are to be completed no later than June 15th, 2019. 

 

 

19E211* Betsie River Rd Benzie Co Line E'ly Karlin Rd 2.737 Grant 
19E213* Bowers Harbor Rd Peninsula Dr Seven Hills Rd 0.402 Peninsula 
19E214* East Shore Rd Birchwood Ave M-37 / Center Rd 2.666 Peninsula 
19E216* Island View Rd Peninsula Dr M-37 / Center Rd 1.064 Peninsula 
19E217* N South Long Lake Rd Eastwood Shores Secor Rd 1.642 Long Lake 
19E218* Nessen Rd Benzie Co Line E'ly Praha/Slovan Sts 2.561 Grant 
19E219* Old Mission Rd M-37 / Center Dr Swaney Rd 1.49 Peninsula 
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** Projects with HMA Overlays are to be Chip Seal prior to HMA overlay operations.  These 
roads are to be overlayed within 48hrs of chip seal placement.  Coordination efforts with the 
GTCRC and it’s contractor will be necessary.  These projects must be completed between May, 
15th, 2019 and September 1st, 2019. 

 

19E210** Beitner Rd US-31 Williams Rd 0.994 Garfield  
19E220** South Long Lake Rd US-31 Fischer Rd 2.105 Long Lake 
19E223** Youker Rd Karlin Rd    CR 633 1.292 Grant 
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a.  Description. This guide specification provides acceptance testing requirements for use on 
HMA Ultra-Thin Overlay mixture. 

b.  Materials.  The HMA and materials shall meet the following requirements: 

1. Bond Coat. The bond coat material will be emulsified asphalt conforming to the 
requirements of Section 904 of the Michigan Department of Transportation (MDOT) 
2012 Standard Specifications for Construction, Type SS-1h. 

2. HMA Ultra-Thin Overlay. The Ultra Thin HMA Overlay shall be composed of a 
mixture of aggregate, asphalt binder, and if required, mineral filler, as listed in Table 
1. 

Table 1 - HMA Ultra-Thin Overlay Mixture Requirements 

Parameter 
Low Volume 
Comm. ADT 
<380 

Medium Volume 
Comm. ADT 
380 - 3400 

High Volume 
Comm. ADT 
>3400 

Marshall Air Voids % 4.5 4.5 5.0 
VMA % (min.) based on 

 
15.5 15.5 15.5 

Fines/Binder % (Max.) 1.2 1.4 1.4 
Flow (0.01 in.) 8-16 8-16 8-16 
Stability Min. (lbs) 1200 

3. Aggregate Gradation and Physical Properties. The combined gradation of the aggregate 
portion of the mixture, including the mineral filler, shall be within the limits of Table 
2. The physical properties of the combined aggregates shall meet the criteria of Table 
3. 

Table 2 - HMA Ultra-Thin Overlay Aggregate Gradation 

 Sieve Size  Total Passing 
Percent by Weight  

½ inch  100  
3/8 inch  99-100  
No. 4  75-95  
No. 8  55-75  
No. 30  25-45  
No. 200  3-8  
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Table 3 - HMA Ultra-Thin Overlay Aggregate Physical Requirements 

Parameter  
Low Volume  
Comm. ADT  
<380  

Medium Volume  
Comm. ADT  
380 - 3400  

High Volume  
Comm. ADT  
>3400  

Percent Crush (min.)  50%  75%  95%  
Angularity Index (MTM 
118) (min.)  2.5  3.0  4.0  

L.A abrasion loss (max.)  40  35  35  
Aggregate Wear Index 

  
(a)  (a)  (a)  

a.  AWI of 220 is required for projects with less than or equal to 2000 ADT, projects with ADT 
greater than 2000 the minimum AWI requirement is 260.  
b.  The sum of the shale, siltstone, ochre, coal, clay-ironstone and particles which are structurally 
weak or are found to be non-durable in service shall not exceed 8.0 percent. 

In addition, the sum of the shale, siltstone, ochre, coal, clay-ironstone and particles which are 
structurally weak or are found to be non-durable in service shall not exceed 8.0 percent.  

4. Performance Graded (PG) Asphalt Binder. Binder selection is based on present day 
two-way commercial ADT as listed in Table 4. The PG binder shall meet all the 
requirements in Section 904 of the 2012 MDOT Standard Specifications for 
Construction. 

Table 4 – Asphalt Binder Selection for HMA Utra-Thin Overlay 

Low Volume  
Comm. ADT  
<380  

Medium Volume  
Comm. ADT  
380 - 3400  

High Volume  
Comm. ADT  
>3400  

PG 64 -22 PG 64 -28P PG 70-22P  

c.  Construction. 

1.  Bond Coat Application. The bond coat material will be applied to completely cover the 
prepared surface at a rate of 0.11 - 0.15 gal/syd. 

2.  Mixture Application Rate. The target application rate shall be 85 lb/syd, unless specified 
by the engineer to address special circumstances. 

3.Mix Design. The Contractor shall submit to the Owner a complete mix design for review 
prior to the start of production. 
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4.Quality Control. The Contractor shall provide and follow a Quality Control (QC) plan 
for the Ultra Thin HMA Overlay that will maintain adequate QC for production and 
construction processes applicable to this specification and the contract documents. For QC 
purposes, the Contractor must perform at least one QC test per day for gradation, AC 
content, and air voids, and is allowed to take informational cores for application rates. The 
Owner shall be provided a copy of the QC plan for review, prior to mix production and 
placement. 

 
After the job-mix-formula is established, the aggregate gradation and the binder content 
of the HMA mixture furnished for the work shall be maintained within the Range 1 
uniformity tolerance limits permitted for the job-mix-formula specified in Table 5. 
However, if deviations are predominantly either below or above the job-mix-formula, the 
Owner may order alterations in the plant to bring the mixture to the job-mix-formula. If 
two consecutive aggregate gradations on one sieve, or binder contents as determined by 
the QC tests, are outside Range1 but within Range 2 tolerance limits, the Contractor shall 
suspend all operations. Contract time will continue during these times when the plant is 
down. Before resuming any production, the Contractor shall propose, for the Owner’s 
approval, all necessary alterations to the materials or plant so that the job-mix-formula can 
be maintained. The Owner, after evaluating for effects on AWI and mix design properties, 
will approve or disapprove such alterations.  Additionally if any one test, Contractor or 
Owner, indicates the Binder Content is more than 0.10% below the job-mix-formula, 
the Contractor shall suspend all operations.  Before resuming any production, the 
Contractor shall propose, for Owner’s approval, all necessary alterations to the 
materials or plant so that the job-mix-formula can be maintained. 

Table 5 – Uniformity Tolerance Limits (for QC and Acceptance) 

Parameter * Range 1  Range 2  
Air Voids**  ± 1.0  ± 2.0  
Binder Content  ± 0.40  ± 0.50  
% Passing # 8 and Larger Sieves  ± 5.0  ± 8.0  
% Passing # 30 Sieve  ± 4.0  ± 6.0  
% Passing # 200 Sieve  ± 1.0  ± 2.0  
* This range allows for normal mixture and testing variations. The mixture shall 
be proportioned to test as closely as possible to the Job-Mix-Formula.  
** Air Void limits apply to QC testing and are optional for Acceptance testing.  
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5.  Crushed Particle Content. The crushed particle content of the aggregate used in the 
HMA mixture shall not be more than 10 percentage points above or below the crushed 
particle content used in the job-mix-formula nor less than the minimum specified for the 
aggregate in the project documents. 

6.  Density. Thoroughly compact the mixture immediately after placement using the 
number of rollers method. 

i. Number of Rollers Method. The number of compactive and finish rollers used 
shall be as specified in Table 6 based on the square yards per hour of Ultra Thin 
HMA Overlay being placed.Table 6 – Number of Rollers Required based on 
Placement Rate 

Average Laydown Rate 
Square Yards per Hour 

Compaction  
Rollers 

Finish 
Rollers 

Less than 600  1  1*  
601 – 1200  1  1  
1201 – 2400  2  1  
2400 – 3600  3  1  
3600 and more 4 1 

*The compaction roller may be used as the finish roller also. The Engineer at any time 
may require nuclear gauge testing in addition to the Roller Method. 

d.  Acceptance Sampling and Testing.  Acceptance sampling and testing may be performed 
by the Owner. Each day of production, a minimum of two samples will be obtained for each 
mix type. Acceptance testing will be performed at the frequency specified by the Owner. No 
less than three samples shall be obtained for each mix type. 

e.  Rejected Mixtures.  If for any one mixture, two consecutive aggregate gradations on one 
sieve or binder contents as determined by acceptance tests exceed the uniformity tolerance of 
Range 2 under Table 5, or do not meet the minimum requirements for crushed particle content 
specified in the project documents, the mixture will be rejected. If such mixtures are placed in 
a pavement, the remaining portions of the failing acceptance samples (split sample) will be 
sent to an independent Laboratory to confirm the acceptance test results. If the Laboratory’s 
results do not confirm the acceptance test results, then no price adjustments will be made for 
the mixture involved. If the Laboratory’s results confirm the acceptance test results and if, in 
the Owner’s judgment, the defective mixture can remain in place, the contract unit price for 
the defective mixture involved, as determined from acceptance tests, will be decreased on the 
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following basis: The contract unit price for material outside of Range 2 will be decreased 25 
percent. 

The Owner may take into account the Contractor’s QC test results when making acceptance 
decisions and price adjustments. 

f.  Measurement and Payment.  The completed work as measured will be paid for at the 
contract unit price for the following contract item(s): 

Contact Item (Pay Item) Pay Unit 

HMA, Ultra-Thin, Medium Volume ..............................................................................  Ton 

Payment for HMA, Ultra-Thin, Medium Volume, includes all materials, equipment, labor 
for preparing the surface, placing the HMA Ultra-Thin Overlay mixture and complying with 
all requirements. The placement includes placement of a single course of mixture for full width 
coverage as specified in the Contract. 
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DESCRIPTION   

This work shall be done in accordance with the requirements of Division 5 of the 2012 Michigan 
Department of Transportation Standard Specifications for Construction. 

The use of recycled asphalt shingles is not allowed. 

The Target Air Void percentage shall be 3.0% for all HMA 

The use of Reclaimed Asphalt Pavement (RAP) shall be limited to Tier 1 (0% to 17% RAP binder 
by weight of the total binder in the mixture). 

MATERIALS    

The HMA, Ultra-Thin, Medium Volume, shall follow project special provision as directed by the 
Engineer. 

The HMA, 36A, Wedge shall have a yield of variable pounds per square yard.  The Performance 
Grade asphalt binder range for the Mixture shall be PG 58-28.  

The HMA, 4E1 (Leveling) shall have a yield of 220 pounds per square yard.  The Performance 
Grade asphalt binder range for the Mixture shall be PG 58-28.  

The HMA, 5E1 (Wearing Courses) shall have a yield of 165 pounds per square yard.  The 
Performance Grade asphalt binder range for the Mixture shall be PG 58-28.  

The HMA, LVSP (Shoulder) shall have a yield of 330 pounds per square yard (2 lifts at 165 pounds 
per square yard per lift).  The Performance Grade asphalt binder range for the Mixture shall be PG 
58-28.  

The Bond Coat material shall be SS-1h applied at the rate as directed by the Engineer with a range 
of 0.05 to 0.15 gallons per square yard.  

MEASUREMENT AND PAYMENT   

Measurement and Payment for HMA pay items shall be at the contract unit price per ton.  Payment 
for HMA Bond Coat SS-1h shall be considered to have been included in the contract unit prices 
of HMA pay items and will not be paid for separately.   

Payment will be unit price per ton and will be tracked based on certified weigh slips meeting 
Michigan Department of Transportation requirements and or Grand Traverse County 
requirements, delivered on-site to the Engineer or their representative with each load.  
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BID FORM 

PROJECT IDENTIFICATION:  

GRAND TRAVERSE COUNTY ROAD COMMISSION  
2019 HMA PROGRAM 
CONTRACT #: 19E300 
 
OWNER PROJECT NUMBER:  

Project # Road Name Project # Road Name 
19E310 Beitner Rd 19E317 N South Long Lake Rd 
19E311 Betsie River Rd 19E318 Nessen Rd 
19E312 Birmley Rd 19E319 Old Mission Rd 
19E313 Bowers Harbor Rd 19E320 S Long Lake Rd 
19E314 East Shore Rd 19E321 Tilton Rd 
19E315 Garfield Rd 19E322 Voice Rd 
19E316 Island View Rd 19E323 Youker Rd 

 

THIS BID IS SUBMITTED TO: 
GRAND TRAVERSE COUNTY ROAD 
COMMISSION 
1881 LAFRANIER ROAD 
TRAVERSE CITY, MI 49696-8911 

1.01 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an 
Agreement with the Road Commission in the form included in the Bidding Documents 
to perform all Work as specified or indicated in the Bidding Documents for the prices 
and within the times indicated in this Bid and in accordance with the other terms and 
conditions of the Contract Documents. 

2.01 Bidder accepts all of the terms and conditions of the Advertisement or Invitation to Bid 
and Instructions to Bidders, including without limitation those dealing with the disposition 
of Bid security. The Bid will remain subject to acceptance and the prices guaranteed for 
_45_ days after the Bid opening, or for such longer period of time that Bidder may agree 
to in writing upon request of the Road Commission. 

3.01 In submitting this Bid, Bidder represents, as set forth in the Agreement, that: 

A. Bidder has examined and carefully studied the Bidding Documents, the other 
related data identified in the Bidding Documents, and the following Addenda, 
receipt of all which is hereby acknowledged. 
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Addendum No. Addendum Date 

B. Bidder has visited the Site and become familiar with and is satisfied as to the 
general, local and Site conditions, including subsurface conditions, that may affect 
cost, progress, and performance of the Work. 

C. Bidder is familiar with and is satisfied as to all federal, state and local laws, rules, 
and regulations that may affect cost, progress and performance of the Work. 

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface 
conditions at or contiguous to the Site and all drawings of physical conditions in or 
relating to existing surface or subsurface structures at or contiguous to the Site which 
may have been provided, if any, and (2) reports and drawings of a Hazardous 
Environmental Condition, if any, which may have been provided. 

E. Bidder has obtained and carefully studied (or assumes responsibility for having done 
so) all additional or supplementary examinations, investigations, explorations, tests, 
studies and data concerning conditions (surface, subsurface and Underground 
Facilities) at or contiguous to the Site which may affect cost, progress, or 
performance of the Work or which relate to any aspect of the materials, means, 
methods, techniques, sequences, and procedures of construction to be employed by 
Bidder, including applying the specific materials, means, methods, techniques, 
sequences, and procedures of construction expressly required by the Bidding 
Documents to be employed by Bidder, and safety precautions and programs incident 
thereto. 

F. Bidder does not consider that any further examinations, investigations, explorations, 
tests, studies, or data are necessary for the determination of this Bid for performance 
of the Work at the price(s) bid and within the times and in accordance with the other 
terms and conditions of the Bidding Documents. 

G. Bidder is aware of the general nature of work to be performed by the Road 
Commission and others at the Site that relates to the Work as indicated in the 
Bidding Documents. 

H. Bidder has correlated the information known to Bidder, information and observations 
obtained from visits to the Site, reports and drawings identified in the Bidding 
Documents, and all additional examinations, investigations, explorations, tests, 
studies, and data with the Bidding Documents. 

I. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Bidder has discovered in the Bidding Documents, and the 
written resolution thereof by Engineer is acceptable to Bidder. 
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J. The Bidding Documents are generally sufficient to indicate and convey 
understanding of all terms and conditions for the performance of the Work for 
which this Bid is submitted. 

K. The Bidder understands that if it is the Successful Bidder, it is being selected by the 
Road commission to perform the Work because of Bidder’s skill and expertise to 
perform the Work and Bidder specifically represents and agrees that it has the 
experience, knowledge, and competency necessary to perform the Work or oversee 
the performance of the Work and assumes the responsibility for the performance 
of the Work pursuant to the Contract documents and assumes the risk in 
performing the Work.  

4.01 Bidder further represents that this Bid is genuine and not made in the interest of or on 
behalf of any undisclosed individual or entity and is not submitted in conformity with any 
agreement or rules of any group, association, organization or corporation; Bidder has not 
directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid; 
Bidder has not solicited or induced any individual or entity to refrain from bidding; and 
Bidder has not sought by collusion to obtain for itself any advantage over any other Bidder 
or over the Road Commission. 

5.01 Bidder will complete the Work in accordance with the Contract Documents for the 
following price(s): 

 

UNIT PRICE BID: 

See included bid blank: 

Unit Prices have been computed in accordance with the Instructions to Bidders. 

Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose 
of comparison of Bids, and final payment for all Unit Price Bid items will be based on actual 
quantities provided, determined as provided in the Contract Documents. 

6.01  Bidder agrees that the Work will be substantially completed and completed and ready for 
final payment in accordance with the General Specifications on or before the dates or 
within the number of calendar days indicated in the Contract Documents. 

7.01  Bidder accepts the provisions of the Contract as to liquidated damages in the event 
of failure to complete the Work within the times specified above, which shall be 
stated in the Contract. 

8.01 The required Bid security is attached to and made a condition of this Bid. 

9.01 The terms used in this Bid with initial capital letters have the meanings indicated in the 
Bidding Documents. 
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SUBMITTED on _________________________, 20___  

Note to Bidders - Complete only one of the following three sections as appropriate for 
your business status: individual, partnership or corporation. 

 
If Bidder is: 
 
 
 
An Individual 
 
Name (typed or printed):           
 
By:              
 (Individual’s signature)  
 
Doing business as:            
 
Business Address:             
 
Phone:      Fax No.:      
 
 
 
 
A Partnership 
 
Name (typed or printed):           
 
By:             
 (Authorized Individual’s signature)  
 
Doing business as:            
 
Business Address:             
 
Phone:       Fax No.:     
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A Corporation/Limited Liability Company/Professional Liability Company 
 
Name (typed or printed):           
 
State of Formation             
 
Type:              
 
By            
  (signature)   
Name:              
 (type or printed) 
Title             
 
Business Address:            
       
Phone:       Fax No.:     
     
e-mail:      
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BID BLANK 

CONTRACT 19E300 – 2019 HMA PROGRAM 

19E310:  Beitner Rd – US-31 to Williams Rd 
Item Qty Unit Unit Price Extended Price 
Cold Milling, HMA Surface 586 Syd 
HMA, Ultra-Thin, Medium Volume 860 Ton 
Pavt Mrkg, Waterborne, White 4" 8,814 Ft 
Pavt Mrkg, Waterborne, Yellow 4" 7,543 Ft 
Pavt Mrkg, Polyurea, Railroad Sym 1 Ea 

Total Project Amount 

19E311:  Betsie River Rd – Benzie Co Line to Karlin Rd 
Item Qty Unit Unit Price Extended Price 
HMA, 36A, Wedge 477 Ton 

Total Project Amount 

19E312:  Birmley Rd – Keystone Rd to Garfield Rd 
Item Qty Unit Unit Price Extended Price 
HMA Base Crushing and Shaping 21,503 Syd 
HMA, 4E1 2,610 Ton 
HMA, 5E1 1,960 Ton 
Shoulder, Cl II 220 Ton 
Pavt Mrkg, Waterborne, White 4" 9,471 Ft 
Pavt Mrkg, Waterborne, Yellow 4" 8,812 Ft 
Pavt Mrkg, Polyurea, 24 inch, Stop Bar 47 Ft 
Pavt Mrkg, Polyurea, Lt Turn Arrow Sym 4 Ea 
Pavt Mrkg, Polyurea, ONLY 3 Ea 
Pavt Mrkg, Polyurea, Railroad Sym 1 Ea 
Pavt Mrkg, Polyurea, Rt Turn Arrow Sym 2 Ea 
Pavt Mrkg, Polyurea, SCHOOL 2 Ea 
Pavt Mrkg, Polyurea, Thru & Rt Turn Arrow 
Sym 

1 Ea 

Total Project Amount 



 
“Our mission is to upgrade and maintain 

a safe and efficient road system” 
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19E313:  Bowers Harbor – Peninsula Dr to Seven Hills Rd 
Item Qty  Unit Unit Price Extended Price 
HMA, 36A, Wedge 303 Ton   

Total Project Amount  
 
19E314:  East Shore Rd – Birchwood Ave to M-37 
Item Qty  Unit Unit Price Extended Price 
HMA, 36A, Wedge 1,490 Ton   

Total Project Amount  
 

19E315:  Garfield Rd – 919’ South of Slocum Rd to Potter Rd. 
Item Qty Unit Unit Price Extended Price 
Cold Milling, HMA Surface 440 Syd   
HMA, Ultra Thin, Medium Volume 7,680 Ton   
Pavt Mrkg, Waterborne, White 4" 82,060 Ft   
Pavt Mrkg, Waterborne, Yellow 4" 66,520 Ft   
Pavt Mrkg, Polyurea, Railroad Sym 1 Ea   

Total Project Amount  
 

19E316:  Island View Rd – Peninsula Dr to M-37 
Item Qty  Unit Unit Price Extended Price 
HMA, 36A, Wedge 480 Ton   

Total Project Amount  
 
19E317:  N South Long Lake Rd – Address 1450 to Address 1538 
Item Qty  Unit Unit Price Extended Price 
HMA, 36A, Wedge 160 Ton   

Total Project Amount  
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19E318 Nesson Rd – Benzie Co Line to Slovan Ave 
Item Qty Unit Unit Price Extended Price 
Trenching (7 inch) 249 Sta.   
Aggregate Base 4320 Ton   
HMA, LVSP 3,020 Ton   
Shoulder, Cl II 470 Ton   

Total Project Amount  
 

19E319:  Old Mission Rd – M-37 to Swaney Rd 
Item Qty Unit Unit Price Extended Price 
HMA, 36A, Wedge 615 Ton   

Total Project Amount  
 

19E320:  South Long Lake Rd – US-31 to Fischer Rd 
Item Qty Unit Unit Price Extended Price 
Cold Milling, HMA Surface 492 Syd   
HMA, Ultra Thin, Medium Volume 1,900 Ton   
Pavt Mrkg, Waterborne, White 4" 21,406 Ft   
Pavt Mrkg, Waterborne, Yellow 4" 12,473 Ft   
Pavt Mrkg, Polyurea, 24 inch, Stop Bar 29 FT   
Pavt Mrkg, Polyurea, Lt Turn Arrow Sym 2 Ea   
Pavt Mrkg, Polyurea, ONLY 1 Ea   

Total Project Amount  
 

19E321:  Tilton Rd – Cedar Run Rd to M-72 
Item Qty Unit Unit Price Extended Price 
Trenching 100 Sta.   
Aggregate Base 1,480 Ton   
HMA Base Crushing and Shaping 18,270 Syd   
HMA, 4E1 2,220 Ton   
HMA, 5E1 1,660 Ton   
Shoulder, Cl II 260 Ton   
Pavt Mrkg, Waterborne, White 4" 10,034 Ft   
Pavt Mrkg, Waterborne, Yellow 4" 6,453 Ft   

Total Project Amount  
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19E322:  Voice Rd – Pierce Rd to Knight Rd 
Item Qty Unit Unit Price Extended Price 
Trenching 107 Sta.   
Aggregate Base 1,580 Ton   
HMA Base Crushing and Shaping 19,026 Syd   
HMA, 4E1 2,310 Ton   
HMA, 5E1 1,730 Ton   
Shoulder, Cl II 280 Ton   
Pavt Mrkg, Waterborne, White 4" 10,328 Ft   
Pavt Mrkg, Waterborne, Yellow 4" 4,090 Ft   

Total Project Amount  
 

19E323:  Youker Rd – Horton Creek to CR 633 
Item Qty Unit Unit Price Extended Price 
Cold Milling, HMA Surface 507 Syd   
HMA, 5E1 4,000 Ton   
Shoulder, Cl II 100 Ton   
Pavt Mrkg, Waterborne, White 4" 36,396 Ft   
Pavt Mrkg, Waterborne, Yellow 4" 11,393 Ft   
Pavt Mrkg, Thermopl, Rumble Strip 220 Ft   

Total Project Amount  
 

Misc Project Items: 
Item Qty Unit Unit Price Extended Price 
Monument Box Adjust 5 Ea   
Monument Preservation 5 Ea   

Total Misc Items Amount  
 

Contract Total Amount (Words):___________________________________________________ 
  
Contract Total Amount (Number):__________________________________________________ 
  
______________________________________________________________________________ 
Contractor                                             Name                                                            Date  
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